BID PACKAGE

2023 Frenchman Hills Mold Remediation, Roofing Replacement,
and Ventilation Improvements

590 Beech Avenue NE
Royal City, Washington

July 5,2023

Housing Authority of Grant County
Attn: Doug Larsen
1139 Larson Boulevard
Moses Lake, Washington
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INDEX TO BID PACKAGE
2023 Frenchman Hills Mold Remediation, Roofing Replacement,

and Ventilation Improvements
Bid Package Cover Sheet
Index to Bid Package .
Request for Bid
Information to Bidders .
Technical Provisions
Bid Form - (Must signed and be returned with Bid)
Non-collusive affidavit - (Must be signed and returned for all Bids)
Owners Authorized Signatures- (Must be signed and returned for all Bids)

General Contract Conditions (Form 5370)

Proof of Insurance-(Must be returned with Bid) See General Contract Conditions Form 5370 page !
12 and 13, 5

HAGC General Conditions

Notice of Completion (NOC) Retainage Release Info (if bids are over $35,000.00)
State Prevailing wage rates

Subcontractors/Vendors list (Must be signed and returned for all Bids)

Form of Contract- Sample format

Notice to Proceed- Sample format

Contractor’s Certificate and Releasc- Sample format

Certified Payroll Report will be required- Will be given at the time of Award

Instructions for completing Certified Payrolls- Will be given at the time of Award

Daily Log-(Sample) will be required- Will be given at the time of Award

End of Index



1139 Larson Boulevard
Moses Lake, Washington
Phone: (509) 762-5541 | Fax: (509) 762-2202
Toll Free: {800} 747-9202 | TTY: (800) 833-6388

Requests for Bids

The Housing Autharity of Grant County is requesting sealed bids for a 14 unit (7 duplexes) and
one community and office building project in Royal City, Washington:

Complete removal and replacement of insulation and roofing with mold remediation and
correction of ventilation of the units.

Provide an alternate bid for the replacement of roofing on the community and office building.

Bid packages are available at 1139 Larson Blvd., Moses Lake, WA, or on www.hagc.net or by
calling Doug Larsen at (509) 762-5541 ext 127, or 509-750-1132

All bids over $150,000 must be accompanied by a bid guarantee in the form of a bid bond or '
certified cashier’s check made payable to Housing Authority of Grant County in the amount of '
five percent (5%) of the total bid amount. Cost of bonds must be included in the bid price.

This project is subject to State Prevailing Wage Rates, There will be a pre-bid walk meeting on
Monday, July 17, 2023 at 10:00 am at the project site in Royal City, Washington. Time and
location are listed in the project bid package.

Bids must be submitted in a sealed envelope bearing the project name no later than 2:00 p.m.
July 26, 2023. No facsimiles or emails will be accepted.

The Housing Authority has the right to reject any or all bids and to waive any minor irregularities
in the bids. Minority, Women, and Smalt owned business are encouraged to submit bids.

Thank you,
Dowg Lairsen

Doug Larsen
Contract Manager
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INFORMATION TO BIDDERS

BID PACKAGE — 2023 Frenchman Hills Mold Remediation, Roofing Replacement, and
Ventilation Improvements

Project #:
Project Location: Royal City, Grant County, WA.

Project Units:
Base Bid: 103, 104, 113, 114, 115, 116, 119, 120, 121, 122, 123, 124, 125, and 126
Alternate Bid: Community and Office Building

Scope of Work:
» See attached performance standards and statement of work.

Prevailing wage rates:
¢ All Contractors performing “public works” contract are bound by the laws of the State of
Washington to pay their employees prevailing wage rates. Contractor shall prepare and submit

an intent fo pay prevailing wages and maintain certified payrolls. Contractor shall comply with
RCW 39.12.

Section 3 Compliance:

¢ Secction 3 is the legal basis for providing jobs for residents and awarding contracts to businesses
in areas receiving certain types of HUD financial assistance. Under Section 3 of the HUD Act
of 1968, wherever HUD financial assistance is given for housing or community development,
to the greatest extent foasible, economic opportunities will be given to residents and businesses
in that area. See attached pamphlet located in the small works application for full details.

Bid Bond:

s All bids over $150,000 must be accompanied by a bid bond or certified cashier’s check in the
amount of five percent (5%) of the total bid amount. Bids received without the required bid
guaranty will be considered non-responsive and will be returned to the bidder.

Payment/Performance Bond:
* Bids over $150,000 require submittal of a Performance and Payment Bond in the amount of
100% of the total bid amount, or a 20% cash escrow, or a 25% irrevocable letter of credit

naming the Housing Authority of Grant County as the insured within ten days after contract
signing,

Non-Collusive Affidavit:

+ Al bids require the submittal of a signed non-collusive affidavit that is attached and must be
returned with the bid.

Bid Submittal and Deadline:

* Pre-Bid Walk through meeting will be held on Monday, July 17, 2023 at 10:00 AM., meeting
at 590 Beech Avenue NE, Royal City, Waghington.

e Bids must be submitted on the enclosed bid form, with all attachments signed and dated, and
will be accepted at 1139 Larson Blvd, Moses Lake, Washington 98837, Atiention Doug Larsen,
no later than 2:00 PM, Wednesday, July 26, 2023,

» Timeline for completion of this project will be 110 calendar days from the notice to proceed
start date.

Information to Bidders Page 1 of 2
2023 Frenchman Hills Improvements




Bidder’s Site Investigation and Acknowledgement of Conditions Affecting the Work
By submitting its bid, the bidder acknowledges and certifies the following:

* Bidder has fully familiarized itself with all terms and conditions of the Bid Documents and is
prepared to execute the form of construction contract provided, without any modifications or
qualifications thereto, in the event it is determined to be the successful bidder.

+  Bidder has taken steps reasonably necessary to ascertain the nature and location of the Project,
and that it has investigated and satisfied itself as to the general and local conditions which can
affect the Work or its cost.

¢ Bidder has satisfied itself as to the character, quality and quantity of materials or obstacles to
be encountered insofar as this information is reasonably ascertainable from an inspection of the
site, including all exploratory work done by the HAGC, as well as from the drawings and
specifications made a part of the bid document.

Bid Award:

» The award of bid shall be made to the most responsible bidder as determined by HAGC;
provided, however, that HAGC reserves the right to reject any or all bids and to waive minor
irregularities in the bids. In evaluating the most responsible bid, HAGC may consider the
following factors, set forth in RCW 39,04:

The ability, capacity, and skill of bidder to perform the contract.

The character, integrity, reputation, judgment, experience, and efficiency of the bidder.
Whether bidder can perform the contract within the time specified.

The quality of performance of previous contracts.

The previous and existing compliance by bidder with laws and requirements relating to the
contract.

Such other information as may be secured having a bearing on the decision to award the
contract.

ek e

&

* In addition, in determining the responsibility of the bidder, HAGC reserves the right to:

1. Find that bidder is unqualified, and therefore not responsible, if bidder is unable to
demonstrate specific prior project experience.

2. Reject any bid submitted by a bidder who has been terminated by the HAGC within 3 years
of submission of the bid at issue.

3. Consider the responsibility of any subcontractors that were listed in the bid form as
performing a category of work.,

Monthly Payment:

* Coniractor will be paid on a monthly basis usually the first week of the month barring any
holidays or extenuating circumstances.

Vendor Qualifications;

¢ Any bidder who has not completed a HAGC Qualified Contractor/Vendor Packet will be
required to do so before a bid award will be made,

Equal Opporiunity Employer:

* The Housing Authority of Grant County is an Equal Opportunity and Affirmative Action
Contractor; Small, Women, and Minority owned businesses are encouraged to submit bids.
‘The Housing Authority of Grant County does not discriminate on the basis of race, color,
national origin, religion, sex, physical or mental disability or familial status.

Information to Bidders Page 2 of 2
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SECTION 1 _SUMMARY OF WORK TECHNICAL PROVISIONS

PART 1 - GENERAL
1.1 SUMMARY

A. The Base Bid includes completing existing roofing and sheathing removal, mold remediation, and
repair consiruction deficiencies present in select attics of the Frenchman Hills Apartments as detailed
in these Technical Provisions. The Alternate Bid includes removal and replacement of roofing and
repair of construction deficiencies on the community and office building.

B, General work summary:

Under the Base Bid: :
L. Remove all attic insulation, including all insulation in the soffit venting,
2. Remediate moisture and mold impacted building materials in all units according to the
spegifications, including removal and replacement of roof sheathing, removal and
replacement of all insulation, remediation of all mold growth on wood framing, and ;
replacement of all gypsum wallboard with visible mold growth or water damage. i
3. Remove all solid blocking between trusses at the soffit and replace with vented soffit :
blocking of a type that matches the existing venting. Repair existing baffles or install new
baffles for all soffit vents.

4, Clean of mold growth and repair damaged roof trusses. ;
5, Install new sheathing, new architectural laminated roofing shingles, flashings, etc. }
6. Exhaust vent ducting associated with kitchen, laundry dryer, bathroom, and all other uses: !

remove and replace flex style ducting with insulated hard or rigid ducting and eliminate
horizontal runs as much as possible. All ducting, except laundry exhausts, shall extend in
solid piping through the roof. The ducting shall not permit air to escape into the attic space.
All ducting shall be sealed and secured with mechanical fasteners. Laundry exhaust shall
follow the existing pathway, typically to an exterior wall of the unit.

7. Install RVO 38 roof vents per current building codes, not less than one square foot of attic
ventilation per 150 square feet of attic floor space, in all units. Continuous ridge venting
shall not be permitted.

8. Install new attic insulation and confirm correct installation of insulation bhaffles in all units to

an R-value and insulation depth meeting current building codes.

Under the Alternate Bid:

1. Remove existing roofing and underlying felt, or tar paper layers.

2. Remove and replace damaged areas of plywood or oriented strand board (OSB) roof ;

sheathing, |

3 Install new architectural laminated roofing shingles, flashings, etc. '

4, Remove and replace existing ridge venting where present.

5 Remove insulation from all soft venting, 1
C. This Section includes the following:

i Work covered by the Contract Documents.

2. Type of the Contract.

3. Work Phases.

4. Work under separate contracts.

5. Use of premises.

6. Coordination with occupants.

7. Work restrictions.

8. Specification formats and conventions.

2023 Frenchman Hills Improvements 1




SECTION 1 SUMMARY OF WORK TECHNICAL PROVISIONS

C o = p»

1.3

14

WORK COVERED BY CONTRACT DOCUMENTS

Project Identification: Frenchman Hill Apartments

Project Location: 590 Beech Avenue NE, Royal City, Washington

Owner: Housing Authority of Grant County

Owner’s Representative: Ryan K. Mathews, CTH, Fulcrum Environmental Consulting, Inc.
Owner’s Representative has been engaged for this Project to serve as an advisor to Owner and to
provide assistance in administering the Contract for Construction between Owner and Contractor,
according to a separate contract between Owner and Owner’s Representative. Owner’s
Representative shall provide inspection of the work and shall perform post-remediation validation
inspection of mold remediation tasks.

The work consists of the following:

1. Contractor shall provide costs as shown on the bid form and in these documents. All work

shall be conducted in accordance with pertinent federal, state, and local regulations and
building codes in effect at the time of the work in addition to these specifications.

2, Contractor shall be responsible for obtaining any building permits necessary for this project
and shall include all such costs in the project bid(s).
3. No hazardous building materials are known to be present in the attic space work areas. Should

suspect hazardous materials be identified during the course of the work, Contractor shall stop
work and contact the Owner’s Representative to complete an inspection,

4. The Contractor shall be responsible for all damages or injuries due to his action or neglect.

5. Contractor’s work shall be limited to the hours of 8:00 am to 5:00 pm, Monday through
Friday, except federal holidays.

6. Post-work documentation, as specified herein, shall be forwarded to the Owner’s

Representative for review prior to acceptance of substantial completion for this project.

Project prohibitions shall include, but are not limited to the following;

L. Use of unawthorized remediation techniques, tools, or equipment not common to indusiry
standard, ‘

2. Application of any chemicals, cleaners, or sealers not authorized by the Owner and Owner’s
Representative.

TYPE OF CONTRACT

See Contracting Documents provided in these Bidding Documents,
SUBMITTALS

The following items shall be submitted along with other bid packet submittals and approved in
writing by the Owner’s.

1. Insurance: A Certificate of Insurance shall be provided naming the Housing Authority of Grant
County, United States Department of Housing and Urban Development, United States
Department of Agriculture as primary and noncontributory additional insured on the

2023 Frenchman Hills Tmprovements 2




SECTION 1 SUMMARY OF WORK TECHNICAL PROVISIONS

L5

1.6

1.7

1.8

2023 Frenchman Hills Improvements 3

Contractor’s insurance policy. In addition to insurance requirements specified in the General
Conditions, the Contractor shall subimit and maintain coverage types and amounts in companies
acceptable to the Owner demonstrating ingurance coverage that inchudes all work activities
required under this specification specifically including mold remediation services.

WORK PHASES

Work will be conducted during one phase and completed within 110 calendar days of notice to
proceed.

Before commencing Work for cach phase, submit a copy of the Contractor’s construction schedule
showing the proposed sequence, unit commencement date, and unit completion dates for all
authorized work.

WORK UNDER SEPARATE CONTRACTS

General: Cooperate fully with separate contractors so work on those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract or other contracts.
Coordinate the Work of this Contract with work performed under separate contracts.

Preceding Work: Owner reserves the right to award separate contract(s) for other site activities at
Project site.

USE OF PREMISES

General: Contractor shall have limited use of premises for project activities. The Contractor shall
cooperate and coordinate with the Owner’s Representative and site management of Frenchman Hills
Apartments such that project activities do not interfere with tenant access and usage of the tenant
spaces.

The Contractor will have access to the general area of the project site.

Driveways, Walkways, and Entrances: Except where noted in Section 1.7, keep all driveways,
loading areas, and entrances serving premises clear and available to Owner, tenants, visitors, lessees, i
and emergency vehicles at all times. Do not use these areas for parking or storage of materials or

equipment.

Do not park on grass or other landscaped area. Prevent damage to landscaping and repair any
damage at the conclusion of the project,

Contractor is expected to keep a clean project site, including picking up garbage or other
construction debris on a daily basis.

Power and water are the responsibility of the Contractor.

WEATHER CONDITIONS

The general contractor is responsible for ensuring that the unit are protected from weather
conditions, including rain fall and snow melt, that may occur during the project. The general
contractor shall be responsible to repair or replace any damaged buildings as determined necessary
by the Owner or Owner’s Representative, '




SECTION 1 SUMMARY OF WORK TECHNICAL PROVISIONS

1.9

2.0

2.1

COORDINATION WITH OCCUPANTS

Tenant Occupancy: Living spaces underlying and associated with the aftic spaces are anticipated to
be fully occupied during the project. Additionally, all site buildings will require access by the
Owner, emergency medical personnel, and visitors throughout the duration of the project. Maintain
existing access to existing buildings to the public way or intra-community roadways, sidewalks, etc.
Provide temporary egress and enclosures from portions of the building where existing exits are
affected by the project, comply with authorities having jurisdiction for safe egress paths of occupants
to the public way.

1. Maintain access to existing walkways, cotridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, cortidors, or other ocoupied or used facilities
without written permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours’ notice to Owner of activities that will affect Owner’s
operations or tenant’s use of his/her space.

WORK RESTRICTIONS

Onsite Work Hours: Work shall be generally performed during normal working hours of between 8
a.l. to 5 p.m., Monday through Friday, except federal holidays unless otherwise artanged by
agreement between the Contractor and the Owner.

Existing Utility Interruptions: Do not interrupt utilities serving facilities in use by others unless
permitted under the following conditions and then only after arranging to provide temporary utility
services according to requirements indicated:

L. Notify authorities having jurisdiction of not less than 2 days in advance of proposed utility
interruptions,

2. Do not proceed with utility interruptions without written permission from the Owner and
tenant(s).

Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and
vibration, odors, or other disruption to Tenant occupancy with Owner.

1. Notify Owner’s Representative not less than 2 days in advance of proposed disruptive
operations.

2. Obtain Owner’s Representative’s written permission before proceeding with disruptive
operations.

Use of Tobacco and Vaping Products: Use of tobacco and vaping produets, including smoking or
smokeless tobacco, is not permitted on the Project site, including within site buildings and attic
spaces.

Controlled Substances: Use of alcohol or illicit drugs and other controlled substances on the Project
site is not permitted.

SPECIFICATION AND DRAWING CONVENTIONS

Specification Content: The Specifications use certain conventions for the style of language and the
intended meaning of certain terms, words, and phrases when used in particular situations. These
conventions are as follows:

2023 Frenchman Hills Tmprovements 4




SECTION 1 SUMMARY OF WORK TECHNICAL PROVISIONS

1. Imperative mood and streamlined language are generally used in the Specifications. The
words “shall,” “shall be,” or “shall comply with,” depending on the context, are implied
where a colon (¢} is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.
B. Drawing Coordination: Requirements for materials and products identified on the Contractor

provided Drawings are described in detail in the Specifications. One or more of the following are
used on the Drawings to identify materials and products:

I Terminology: Materials and products are identified by the typical generic terms used in the
individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations scheduled on
Drawings,

3. Keynoting: Materials and products are identified by reference keynotes referencing

Specification Section numbers found in this Manual.

PART 2 - EQUIPMENT AND MATERIALS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION 1

2023 Frenchman Hills Improvements 5




SECTION 2 CONSTRUCTION DEFICIENCIES TECHNICAL PROVISIONS

PART 1~ GENERAL

1.1

A,

1.2

SUMMARY

Contractor shall inspect the attics of all specified units and cotrect construction deficiencies
identified in this Technical Provision. The combination of construction deficiencies present in each
unit will vary. Contractor shall be responsible for inspecting the units, identifying those deficiencies
requiting correction, and implementing the appropriate corrections consistent with these Technical
Provisions.

Section includes conditions and procedural requirements for the following:

L. Remove insulation blocking or restricting soffit vents and other roof system vents. Place
baffles as need to prevent future blockage of vent systems,

2. Remove solid soffit blocking and replacing with vented soffit blocking.

3. Install new soffit vents, other roof system vents, and baffles as needed where deficiencies ate
identified.

4. Replace all flexible duct work, repair all existing metal ducting, and insulate all duct work
associated with the kitchen, laundry, bathroom, and all other exhaust ventilation systems,

5. Repair or install roof attic accesses as required.

6. Restore and finish weather tight consistent with industry standard all roof penetrations.

7. Place new blown-in insulation, \

CODES PERMITS AND FEES

Mechanical work shall be in accordance with the following:

1. The latest edition of all applicable State and Local Codes and Ordinances,
2. The Contractor at his expense shall obtain permits and inspections required for the
construction deficiencies work on this project.

Electrical work shall be in accordance with the following:

1. The latest edition of all applicable State and Local Codes and Ordinances.

2. The Contractor at his expense shall obtain permits and inspections required for the
construction deficiencies work on this project.

Construction work shall be in accordance with the following:

1. The latest edition of all applicable State and Local Codes and Ordinances.

2. The Contractor at his expense shall obtain permits and inspections required for the
construction deficiencies work on this project.

PART 2 - PRODUCTS

2.1

A,

EQUIPMENT AND MATERIALS — STANDARDS/CODES

Materials used under this Contract, unless specifically noted otherwise, shall be new and of the latest
and most current model line produced by the manufacturer. Bach item of equipment shall conform to
the latest Standard Specifications of the ASTM International and shall conform to any applicable
standards of United States Departments and Agencies, or other regulatory authority.

2023 Frenchman Hills Improvements 6




SECTION 2 CONSTRUCTION DEFICIENCIES TECHNICAL PROVISIONS

D.

Exhaust system serving the range exhaust hoods, bathroom exhaust, and laundry exhaust shall be
constructed of 24 gauge fully sealed aluminum or stainless steel ductwork. Sheet metal screws are
prohibited. Use of lap joints or rivets or equivalent is acceptable, Exhaust ventilation ducts shall be
insulated on the exterior of the pipe with fiberglass-type insulation.

The addition of soffit or roof vents on units where supplementary venting is necessary shall be
consistent with vents currently installed on individual units,

Provide loose fill blown-in glass fiber insulation consistent with current building code.

PART 3 - EXECUTION

31

3.2

3.3

34

35

A,

DUCT INSTALLATION

Install ducts with fewest possible joints, the most direct route, and the shortest distance.
Take due care to prevent piping, conduit or other building materials from touching ductwork.

Install ducts, unless otherwise indicated, vertically and perpendicular to building lines; avoiding
horizontal runs.

Verify the physical dimensions of each item of mechanical equipment to fit the available system.

SOFFIT AND ROOF VENT INSTALLATION

Install soffit and roof vents consistent in size and appearance with the current vent installation.

L. Ensure that all soffit and roof vent locations passing through the roof sheathing or any other
building component has been cut open sufficient and aligned such that the exhaust is
unencumbered.

Install baifles in the attic in locations where soffit vents are present.

JOINT SEALING AND INSULATION

Seal ducts before external insulation is applied.

The insulation shall be cut and fitted to assure all joints are neatly and tightly butted with no
interruptions or gaps. An allowance for 1-inch or 2-inch thick insulation is included and duct sizes do
not need to be increased to compensate for the insulation.

BDUCTWORK PROTECTION

Protect equipment and materials in storage on site, duting and after installation until final
acceptance. Leave factory covers in place and take special precautions to prevent entry of foreign
material into working parts of piping and duct systems,

LOOSE FILL BLOWN-IN INSULATION

Contractor shall place blown-in insulation o current building code in all attics.

2023 Frenchman Hills Improvements 7



SECTION 2 CONSTRUCTION DEFICIENCIES TECHNICAL PROVISIONS

B. Insulation shall be loose fill blown-in glass fiber type insulation.

3.6 INSPECTION

A, Equipment shall be subject to inspection,

B. Maintain a record of all work completed in each unit, including the number of soffit vents replaced,

number of exhaust ducts repaired or replaced, number of baffles installed, and thickness of new
insulation. etc.

END OF SECTION 2

2023 Frenchman Hills Improvements 8




SECTION3 ROOFING REPLACEMENT TECHNICAL PROVISIONS

PART 1 - GENERAL

11 SUMMARY

A, Section includes conditions and procedural requirements for the following:

Under the Base Bid:

L.

Remove all roof sheathing and existing roofing on the tenant units 103, 104, 113, 114, 115,
116, 119, 120, 121, 122, 123, 124, 125, and 126.

Remove all aftic insulation.

Remove solid soffit blocking and replace with vented soffit blocking matching existing type
and style.

Paint new soffit blocking, siding, any other components impacted by the work to match
existing.

Repair or replace damaged frusses.

Install new roof sheathing.

Install new metal edging, penetration flashing, etc. for all penetrations.

Install new architectural laminated shingles per manufacturer’s instruction and industry best
practices.

Install new roof ventilation,

Install new blown-in attic insulation.

Under the Alternate Bid:

1.

4,
5,
6

If the Alternate Bid is selected, remove the asphalt composite roofing on the community and
office building and remove damaged roof sheathing if present. For bidding purposes,
contractor shall assume that up to 150 square feet of the total roofing area will require
sheathing replacement,

Install new metal edging, penetration flashing, etc. for all penetrations.

Install new architectural laminated shingles per manufacturer’s instruction and industry best
practices.

Instail new roof ventilation.

Remove and replace existing ridge venting where present,

Remove insulation from all soft venting.

1.2 CODES PERMITS AND FEES

A Roofing work shall be in accordance with the following:

1.
2.

The latest edition of all applicable State and Local Codes and Ordinances.
The Contractor at his expense shall obtain permits and inspections required for the roofing
repair and replacement work on this project.

1.3 DELIVERY, STORAGE, AND HANDLING

A, Store all materials in a dry, well-ventilated, weathertight location according to manufacturer’s
written instructions and industry best practice. Store undetlayment rolls on end on pallets or other
raised surfaces. Do not double stack rolls.

B. Protect unused underlayment from weather, sunlight, and moisture when left overnight or when
roofing work is not in progress.

2023 Frenchman Hills Tmprovements 9




SECTION 3 ROOFING REPLACEMENT TECHNICAL PROVISIONS

1.4

1.5

1.6

PROJECT CONDITIONS

Do not deliver or install architectural laminated roofing shingles until all substrates have been
installed and are clean and dry.

Install all materials within the range of ambient and substrate temperatures recommended by
manufacturer,

WARRANTY

Warranty: Standard form in which manufacturer agrees to repair or replace new architectural
laminated roofing shingles that fail in materials or wotkmanship within specified warranty period.

1. Failures include, but are not limited to, the following:
a. Manufactoring defects.
b. Structural failures including failure of architectural laminated roofing shingles to
self-seal after a reasonable time.

2. Material Warranty Period: 35 years from date of Substantial Completion, prorated, with
first five years nonprorated,

3. Wind-Speed Warranty Period: Architectural laminated roofing shingles will resist blow-off
or damage cansed by wind speeds up to 130 mph for 10 years from date of Substantial
Completion.

4, Workmanship Warranty Period: 10 years from date of Substantial Completion.

5. Algae resistance: 10 years from date of substantial completion.

EXTRA MATERIALS

Furnish extra materials that match products installed and that are packaged with protective
covering for storage and identified with labels describing contents.
1. Architectural Laminated Roofing Shingles: 500 sq. ft of each type, in unbroken bundles.

PART 2 - PRODUCTS

2.1

A,

2.2

2.3

ROQOF SHEATHING

Provide new plywood or oriented strand board (OSB) sheathing for the project. Thickness of the
material shall be as required by the current building code, roofing materials manufacturer(s), and
industry best practice.

Secure all roof sheathing as required by the current building code.

Inspect roof sheathing installation to confirm fastencrs has been properly installed before covering
the sheathing with underlayment.

SOFFIT VENTS

Provide new soffit vents, baffles, and blocking as needed for the project.

ARCHITECTURAL LAMINATED ROOFING SHINGLES

Provide Owen’s Corning Oakridge series in Shasta white glass-fiber-reinforced architectural
shingles, or comparable shingle from another manufacturer.

2023 Frenchman Hills Improvements 10




SECTION 3 ROOFING REPLACEMENT TECHNICAL PROVISIONS

24

2.6

UNDERT AYMENT MATERIALS

Provide self-adhering sheet underlayment as required by current building codes and industry best
practice.

Provide synthetic undertayment as required by current building codes and industry best practice,
ACCESSORIES

Nails and fasteners: Provide new nails to repair trusses, secure new vented soffit blocking, secure
new roof sheathing, and for all other project uses.

Roofing Clipé: Provide new roofing clips and other incidental materials required for sheathing
installation per current building codes.

Asphalt Roofing Cement: Use only asphalt roofing cements and adhesives that do not contain
detectable levels of asbestos fibers.

Roofing Nails: Provide new roofing nails as specified by the roofing manufacturer. Nails used to
secure roofing shall extend at least 1/8 inch through OSB or plywood sheathing. Where nails are in
contact with metal flashing, use nails made from same metal as flashing.

Paint: Provide paint for the project tasks, including at the soffit, eaves, and trim.

METAL FLASHING AND TRIM

Sheet Metal: Provide zinc-tin alloy-coated steel for non-exposed conditions and pre-finished
aluminum for exposed conditions.

Vent Pipe Flashings: Provide all vent flashings of type required by the roofing manufacturer,
ROOF VENTS

Provide RVO 38 roof vent per current building codes for installation at not less than one square foot
of attic ventilation per 150 square feet of attic floor space, in all units.

Provide roof vents in a color that matches selected roofing,

PART 3 - EXECUTION

31

A,

B.

32

A,

B.

EXISTING TRUSSES

Repair or replace any damaged trusses.

Inspect all trusses and ensure they are adequately secured.
SOFFITS

Remove all solid soffit blocking,

Install new vented blocking, of same type and style as current blocking.
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C Paint new blocking to match existing blocking,
D. Install and secure new baffles at all soffit vent locations.
3.3 SHEATHING INSTALLATION
A, Secure new sheathing as required by current building codes and industry best practice.
B, Stagger roof sheathing joints.
34 UNDERTAYMENT INSTALLATION
A, Comply with underlayment manufacturer’s written installation instructions applicable to products
and applications indicated unless more stringent requirements apply.
B. Install underlayment on a clean and dry sheathing, beginning at the eave and running parattel with
the roof deck.
C. Lap sides and ends of underlayment as required by the manufacturer and current building codes.
3.5  METAL FLASHING INSTALLATION
A, Install metal flashings and trim on all edges of the roof as required by roofing manufacturer, building :
codes, and industry best practices. i
B. Pipe Flashings: Install flashing around all pipe penetrations and architectural laminated roofing
shingles. Fasten and seal to architectural laminated roofing shingles as recommended by
manufacturer.
3.6 ROOF TOP VENTS
A, Install new roof top roof vents at a rate of not less than one square foot of attic ventilation per 150
square feet of attic floor space, in all units.
B. Flash all roof top vents.
3.7 ARCHITECTURAL LAMINATED ROOFING SHINGLE INSTALLATION
A, Install architectural laminated roofing shingles according to manufacturer’s written instructions and
building codes.
B. Install architectural laminated roofing shingles under the weather conditions directed by the ‘
manufacturer and on a dry substrate. f
END OF SECTION 3
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PART 1 - GENERAL

1.1

A

GENERAL DESCRIPTION

All costs associated with remediation of moisture and mold impacted building materials in select
residential units located in Royal City, Washington shall be included in the lump sum Based Bid. No
mold remediation is included in the Alternate Bid, except for incidental and localized impact that
may be present on roof sheathing. Furnish all supervision, labot, tools, materials, equipment,
machinery permis, personnel monitoring and building monitoring, etc. required to remove, handle,
and dispose of mold impacted building materials and associated components described in this
section.

Select units operated by the Housing Authority of Grant County (HAGC) have been identified with
excessive and unusual mold growth within the attic spaces of select units, An inspection completed
by Fulcrum Environmental Consulting, Inc. (Fulerum) in October 2019 confirmed mold presence
and formed the basis for preparation of the description of work, work practices, and remediation
strategies (collectively the specification) presented herein. Remediation of 12 units was completed in
2021. This specification requires remediation of all remaining units in the Frenchman Hills
Apartments.

Source of moisture impact appeared characteristic of inadequate or inappropriate roof venting and/or
discharge of kitchen, bathroom, and laundry exhanst vent fans into the attic space. All observed mold
growth and water damage was observed to be limited to components associated with the roof system,
including sheathing, truss components, and fire walls. For purposes of this specification, blown-in
fiberglass type insulation shall be removed as directed in this specification. No indication of water
impact or mold growth was observed on ceiling systems or wali components.

Refer to the Mold Inspection Report, Fulcrum Environmental Consulting of Yakima, Washington,
dated December 7, 2019, for additional information regarding conditions of identified mold growth
and building materials. The referenced report is available for informational purposes and should
not be used for bidding or estimating purposes. 1t is specifically not incorporated as part of this
specification. An attachment of the report will be included in bid package.

Typical units are approximately 1,080 to 1,250 square feet. One unit consists of a half of a multi-

family residence. Most roofing systems consist of a 5:12 pitch with plywood or oriented strand board
(OSB) sheathing.

All duplex units were found to consist of aitic spaces with gypsum wallboard “fire break” dividers in
the attic space.

All units are occupied and will remain occupied throughout the course of the project. Contractor
shall access the attic only through the roof or through an exterior gable end access location.
Contractor is prohibited from using the aitic access in the unit during the project.

All units have blown-in fiberglass type insulation along with fiberglass batt insulation with a random
depth of insulation from 8 inches to 24 inches.

The community and office building is a single-story building totaling about 3,000 square feet with a
6:12 pitch and multiple valleys. The roofing sheathing is plywood or OSB. Up to 5% of the roof
sheathing, or about 150 square feet, may require removal and replacement of the sheathing.
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1.2

Contractor shall provide all pre-work submittals as specified in Section 1,05 A as a portion of the
bid.

HAGC reserves the right to determine if the training, qualifications, and experience of the Contractor
are insufficient. In such a case, the apparent low-bid Contractor may elect to withdraw their bid
without penalty or shall provide to HAGC a plan for resolution of insufficient training. Plan shall
include at a minimum schedule and number of courses, certifications, or exams proposed. HAGC
shall reserve the sole right to determine that the Contractor’s proposed resolution is insufficient due
to proposed qualification, timeliness, or for any othet reason.

Contractor shall complete work in an efficient and discreet fashion being mindful of the site setting
and use. Barriers and signage shall be placed as appropriate to restrict access to work areas and be
typical of “Construction Area”-type settings.

In addition to detailed requirements of this specification, the Contractor shall comply with all
applicable laws, ordinances, rules, and regulations, and shall submit matters of interpretation of
standards to the appropriate administrative agency for resolution before commencing the work.
matters of interpretation are submitted to an agency, copy of request and response shall be provided
to Fulcrum. Where the requirements of this Specification and referenced documents vary, the most
stringent shall apply.

The use of bleach. commercial biocides, ozone, or other chemicals shall be prohibited, except where

requested in writing by the Contractor and approved in writing by the Owner and Owner’s
Representative.

SUMMARY FOR REMEDIATION

Work covered by this section includes the remediation and removal of mold growth impacted building
components. Portions of work include cleaning and decontamination of alf areas in which mold growth
has been identified and restoration of site conditions.

Dimensions, quantities and locations are approximate, included solely to provide general information to
the Contractor.

1. Contractor shall be responsible for remediation of all moisture and mold growth from the attic
space specified herein without regard to accuracy of quantity or location recorded,
2. Contractors shall visit the sites and familiarize themselves with the work and conditions under

which the work is to be performed. A 48-hour tenant notice is required,

Contractor shall not transport mold impacted building materials in the living space of a unit.

Tenant Units:

1. Contractor shall prepare work arca by placing critical barriers on the attic hatch(es) in the tenant
unit.

2. Contract shall to remove all roof sheathing and other components, except trusses, with mold

growth (roofing, sheeting, fire wall etc.)
3, Contractor shall remove all blown-in insulation from the attic spaces of all units.

4, Remove water damaged gypsum wallboard fire walls
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1.4

5. Following removal of insulation and remediation of mold growth, Contractor shall complete
HEPA vacuum cleaning of all surfaces in the work area,

6. Contractor shall seal all penetrations in the attic with fire caulking,
7. Complete repairs as provided in other sections.

Community and Office Building

1. Intent is to replace the current roofing on the community and office building.

2, Contractor shall anticipate that up to 150 square feet of existing plywood or OSB sheathing may
require replacement.

3 No mold remediation is included in the Alternate Bid, except for incidental and localized

impact that may be present on roof sheathing,
4. Contractor shall remove all blown-in insulation from soffit and eave vents in the building,
5. Complete repairs as provided in other sections.

CONTRACTOR EXPERIENCE AND TRAINING i

Work involving moisture and mold impact requires a Contractor experienced in moisture mitigation,
negative pressure enclosure construction and operation, and microbial cleaning, Contractor shall
have working knowledge of the following industry publications or equivalent standards:

*  Institute for Inspection, Cleaning, and Restoration Ceriification (IICRC): Standard and |
Reference Guide for Professional Mold Remediation — Third Edition, 2015.

*  1ICRC: Standard and Reference Guide for Professional Water Damage Restoration —
ANSI/HCRC S500-2021 (Fifth Edition).

* Environmental Protection Agency ’s Office of Air Radiation, Indoor Environments Division,
Mold Remediation in Schools and Commercial Buildings, March 2001,

Recommended training and professional certifications include, but are not limited to:
* HCRC: Water Damage Restoration Technician (WR'T), Applied Structural Drying (ASD),

Applied Microbial Remediation Technician (AMRT), Health & Safety Technician (HST), and
Master Water Restorer (MWR).

¥ American Council for Accredited Certification (ACAC): Council-certified Microbial Remediator
(CMR) and Council-certified Microbial Remediation Supervisor (CMRS).

MOLD REMEDIATION SPECIFIC SUBMITTALS

Pre~-work Submittals: The following items shall be submitted along with other bid packet submittals
and approved in writing by the Owner’s.

1. Training; Submit documentation that supervisory staff, who shall be present at the project
locations during the course of contractor activities, has received training and/or certification
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in moisture and mold remediation from a third-party certification body, such as American
Council for Accredited Certification (former American Indoor Air Quality Association);
Institute of Inspection, Cleaning, and Restoration (IICRC); Restoration Sciences Academy
(RSA); or through an in-house program. If Contractor seeks to qualify through an in-house
program, Contractor shall provide a copy of all training documentation, inctuding manuals,
schedules, agendas, etc.

Contractor shall provide evidence that all workers have received training in mold and
moisture remediation, personal protective equipment use, and any equipment ot tools used in
the remediation process.

HAGC reserves the right to determine that the qualifications presented by the Contractor are
insufficient. In such a case, the apparent low-bid Coniractor may elect to withdraw their bid
without penalty or shall provide to HAGC a plan for resolution of insufficient training. Plan
shall include at a minimum schedule and number of courses, certifications, or exams proposed.
HAGC shall reserve the sole right to determine that the Contractor’s proposed resolution is
insufficient due to proposed qualification, timeliness, or for any other reason.

2. Insurance: A Certificate of Insurance shall be provided naming the Housing Authority of Grant
County, United States Department of Housing and Urban Development, United States
Department of Agriculture as primary and noncontributory additional insured on the
Contractor’s insurance policy. In addition to insurance requirements specified in the General
Conditions, the Contractor shall submit and maintain coverage types and amounts in companies
acceptable to the Owner demonstrating insurance coverage that includes all work activities
required under this specification specifically including mold remediation services.

3. License: Contractor shall obtain business licenses for the municipality in which remediation
activities will be completed during this project if municipality requires it.

4, Permits and Notifications: Submit copies of all permits and notifications that are secured in
conjunction with mold remediation, and reconstruction. Provide timely notification of such
actions as may be required by federal, state, regional, and local authorities.

3. Mold Remediation Plan: Submit a detailed site-specific plan of the work schedule and
procedures to be used in the removal of materials containing mold. The Owner’s
Representative, prior to the start of any mold work shall approve the mold plan. Such plan shall
include the following:

Project-specific health and safety summary,

Location and layout of mold remediation areas.

Location of decontamination enclosures and negative air filtration units.

Sequencing of mold related work.

Fire caulking or other sealant proposed to seal for attic penetrations,

Weather protection plan for all structures from which the roofing system is removed,
Material Safety Data Sheets (MSDS) for products stored or used onsite,
Documentation that a respirator program has been established as required by ANSI
Z88.2,29 CFR 1910.134, WAC 296-842.

Fremoe e o

B. Work-In-Progress Submittals: The Contractor shall have the following documentation onsite and
available for review by Owner’s Representative during the project. Work-in-progress submittals shall
also be included with post-work submittals.
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1. Daily Logs: For each shift the Contractor is onsite, a daily work log (Supervisor’s report) shall
be completed. Each log shall document at least the following information;

Date

Unit in which work is occurring

Supervisor’s name

Workers’ name,

Power and water usage log.

Labor hours and details of job tasks for each worler,
Respiratory protection used by each worker.
Negative air machine readings.

Problems or delays.

Project progress.

TSR e e o

2. Notification Revisions: Notification of change in work dates, hours, practices, and quantitics
removed shall be submitted to the appropriate agencies and the Owner’s Representative.

C. Post-work Submittals: Contractor shall submit post-work project documentation to Owner’s
Representative within 10 days of substantial completion of mold remediation for each unit, Post-work
submmittals must be received and approved by Owner’s Representative prior to project payment. Post-
work documentation shall include at least the following;

All permits and notifications.

Daily work logs (Supervisor’s report).
All worker certification documentation,
All waste disposal receipts,

Ealal s

1.5 JOB CONDITIONS

A, The Contractor shall work closely together with subcontractors to integrate and schedule mold
remediation activities with other site activities. Contractor shall complete remediation work,
inclusive of time allowance for post-remediation validation inspections by the Owner’s
Representatives in accordance with work requirements.

B. Mold remediation will occur while the units remain occupied by fenants, Other subcontractor may be
working in area adjacent to mold remediation work areas.

C. Power and water are the responsibility of the Contractor,

D. Owner’s Representative shall be notified in writing 10 working days prior to Contractor’s
mobilization or remobilization to any project location.

E. Contractor shall be responsible for coordinating notification, scheduling, mobilization, and
remobilization of mold remediation work. Contractor coordination and scheduling shall allow for post-
remediation validation inspection as specified below for substantial completion.

F. Substantial completion for the mold remediation pottion of this project is defined as the time when a
post-remediation validation inspection is in complete compliance with the contract documents, The
Contractor shall have completed work and provided Owner’s Representative’s field technician
access to work area for visual inspection a minimum of 48 houts prior to substantial completion.
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L. Post-Rermediation Validation Inspection: A post-remediation validation inspection is comprised
of two distinct steps: A visual inspection and moisture testing. If for any reason any of these
steps fail to meet the established criteria the post-remediation validation inspection shall be
considered unacceptable and the Contractor shall be required to complete additional work, A
post-remediation validation inspection shall be considered failed if debris or suspect mold
growth is found within the work area or excess moisture is identified in work area building
components.

a. Visual Inspection: Following completion of remediation activities and prior to start of
any restoration activities, Contractor shall contact the Owner’s Representative and
request a post-remediation validation inspection . Contractor shall provide access to the
work area and have at least one employee of supervisor or foreman level standing on-
site during inspection.

b. Contract Disputes: Air samples with analysis for airborne fungal spores, by Indoor
Environmental Hygiene Laboratory (IDEHL) of Sammamish, Washington shall be
used to determine fungal spore conventions in order to resolve a dispute or receive
post-remediation validation inspection. Sampling shall consist of not less than one
interior sampling in the respective attic space, and one extetior sample. Results shall be
considered acceptable when concentrations within the attic space are less than exterior
concentrations. The cost of such analysis will be borne by the party requesting use of
ait sampling,

2 If the Owner’s Representative is requested by the Contractor to perform a cleaup or post-
remediation validation inspection and arrives to find the work area not ready for inspection, the
Contractor will be responsible for any additional expenses incurred by the Owner’s
Representative. This will include any additional travel time, onsite time and expenses resuliing
from inspection delay.

G. Number of Post-Remediation Validation Inspections: Owner shall provide 8 post-remediation validation

inspections for the project. If visual inspection finds that conditions are unacceptable as described in
_ other portions of this Section, subsequent re-inspection of the work area shall be considered an

additional post-remediation validation inspection. The Contractor shall be responsible for the cost of
each additional clearance event in excess of the quantity stated above. Additional post-remediation
validation inspections shall be accrued at a rate of $2,000 per failed event. If the number of sites arcas
requiring post-remediation validation inspection is extended in accordance with the General Conditions,
costs will not be assessed until after the extended number has been reached.

H. Final Mold Remediation Completion: Final completion for the mold remediation portion of this project
is defined as the time when all work areas have acceptable post-remediation validation inspection and
post-work submittals are reviewed and approved by the Owner’s Representative.

L Unacceptable post-remediation validation inspection results, include but are not limited to, suspect mold
growth or associated debris, dust or other indications of incomplete cleaning, presence of excessive
moisture in remaining building materials, etc.

J. Final Mold Remediation Completion: Final completion for the mold remediation pottion of this project

is defined as the time when all post-work submittals, including waste tickets from the disposal facility,
are reviewed and approved by the Owner’s Representative.
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1.6 APPLICABLE CODES, REGULATIONS, AND PUBLICATIONS

A, All applicable codes, regulations, and standards have the same force and effect, and are made a part
of the contract documents as if copied direcily into the contract documents, or as if published copies
are bound herewith. Contractor is responsible and liable for full compliance with all applicable
federal, state and local mold regulations,

B. Safety Compliance: In addition to detailed requirements of this specification, comply with laws,
ordinances, rules and regulations of storing, transporting, and disposing of mold waste materials. Submit
matters of interpretation of standards to the appropriate adminisirative agency for resolution before
starting the work. Where the requirements of this specification and referenced documents vary, the most
stringent shall apply.

PART 2 ~ PRODUCTS

2.1 EQUIPMENT
A The Contractor shall use equipment listed below. Deviations from any equipment listed herein shall

be submitted to the Owner’s Representative for approval. All such submittals must be accompanied
by U.S. Department of Labor approval. Contractor shall allow Owner’s Representative to inspect any
materials and equipment used during the project for suitability and/or condition.

1. Respirators: Minimal respiratory protection during mold removal activities shall be negative
pressure, half face respirator equipped with HEPA filtration cartridges. Select respirators from :
those approved by the Mine Safety and Health Administration (MSHA), or by the National
Institute for Occupational Safety and Health (NIOSH) under the provisions of 42 CFR part 85.

2. Protective Clothing: Contractor shall supply protective clothing for all personnel and authorized
visitors. Protective clothing shall be fire retardant disposable protective whole body clothing,
head coverings, gloves, and foot coverings. Provide disposable plastic or rubber gloves to
protect hands. Protective clothing shall be disposed of as solid waste at the end of each
workday.

3. Eye Protection: Provide goggles to personnel engaged in mold operations when the use of a
full-face respirator is not required.

4. Plastic Sheeting: Plastic sheeting shall be two layers of 6 mil (0.15 mm) thickness on walls,
barriers, ceilings, and floors and as necessary to prevent damage to underlying materials during
course of work. Plastic shall extend a minimum of 12 inches beyond the adjacent surface
interface. Contractor shall immediately repair any tears or punctures in sheeting to prevent mold
spores from contaminating underlying materials.

3. Tape: Shall be capable of sealing joints of adjacent sheets of plastic and for attachment of
plastic sheeting to finished or unfinished surfaces of dissimilar materials. Tape shall be capable
of adhering under both dry and wet conditions, including use of amended water.

6. Impermeable Containers: [mpermeable Containers shall be both air and watertight. Containers
shall be double layered 6 mil. plastic bags, each layer capable of being independently sealed.
Alternate impermeable container systems must have two separate air and water tight sealing
mechanisms and be approved by the Owner’s Representative prior to their use.
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7. Pressure Differential Equipment: Pressure differential equipment shall be utilized continuously
from first disturbance of mold growth until completion of successful post-remediation
validation inspection. Pressure differential equipment shall be high efficiency particulate air
(HEPA) filtration systems equipped in compliance with ANSI 29.2-1979 (local exhaust
ventilation). No air movement sysiem or air filtering equipment shall discharge unfiltered air
outside work areas, Exchange rates in all areas of local HEPA exhaust and all NPE (including
Mini-NPE) shall be maintained at no less than 4 air changes per hour as calculated by
Contractor and reviewed by Owner’s Representative. Pressure differential shall be maintained at
a minimum of -0.02 inches of water,

8. Special Materials: Use materials such as plywood, cardboard, polyethylene sheeting, etc., as
necessary to protect non-movable objects in the work area from unnecessary damage resulting
from remediation activity.

PART 3 - EXECUTION

3.1

A,

32

INSPECTION

Site Inspection. While performing mold retated work, the Coniractor shall be subject to inspection by
the Owner’s Representative who may be assisted by other safety, health, or environmental personnel. If
work is found to be in violation of this specification, as determined by the Owner’s Representative, a
stop work order shall be in effect immediately and remain in effect until the violation is resolved,
Standby time and any additional monitoring and laboratory anatyses required to resolve and docurment
violation resolution shall be at the Contractor’s expense.

Post-Remediation Validation Inspection. If the Owner’s Representative is requested by the Contractor to
perform a post-remediation validation inspection and atrives to find the work area not ready for
inspection, the Contractor will be responsible for any additional expenses incurred by the Owner’s
Representative, This will include any additional travel time, onsite time and expenses resulting from
inspection delay.

Air Sampling for Fungal Spores for Contract Disputes. If air sampling is used to determine fungal spore
concentrations, then the cost of such analysis will be borne by the party requesting use.

PREPARATION OF WORK AREAS

The following tasks have been developed to provide minimum remedial requirements based on
observations of the work area. Additional remedial services may be necessary based on conditions
identified during remedial activities. Contractor shall complete removal of any remaining furnishings
or contents from the work area prior {o beginning remedial efforts. Contractor shall submit to
Fulerum and HAGC documentation of all chemical products, including cleaner, etc. that will be used
on the project prior to start of sitc activities. Submitted documents shall include matetial safety data
sheets (MSDS), product sheets, and all other relevant product information. If during the course of
work additional products are found to be necessary Contractor shall provide aforementioned
information to Fulcrum and HAGC.

Contractor shall prepare a negative pressure enclosure (NPE) of the work area. The following tasks
shall be completed as minimum Work Area Preparation prior to start of moisture and mold
remediation activities:
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34

35

Openings in the work area, such as windows and doors, shall be closed and sealed. Ventilation
ducts/grills and other penetrations shall be sealed to restrict the spread of mold, dust, and other
contaminants. Work area heating ventilation and air conditioning {(HVAC) shall be taken off-line or
all returns sealed until acceptable post-remediation validation inspection is achieved.

Fire Exits. Maintain emergency and fire exits from the work areas, or establish alternative exits.

MOLD REMEDIATION

Following establishment of the NPE the Contractor shall, at a minimum, complete the following
remedial activities:

1. Contractor shall ensure that all remaining building materials are dried to acceptable moisture
content following the current ANSI/IICRC S500 Standard and Reference Guide for
Professional Water Damage Restoration (8500) or equivalent standard.

2. All debris shall be removed from the work atea either in double lined 6-mil plastic bags or
directly to the exterior of the building when the entirety of the area is within the NPE.
3. Remaining wood and porous building components to be cleaned will be damp-scrubbed

using plastic brushes or abrasive scrubbing pads with a quaternary ammonia solution or
equivalent sanitizer to remove any remaining mold growth or visible discoloration. Dilution
of cleaner shall be completed as specified by the manufacturer. Allow for a minimum of 15
minutes of contact time between the surface cleaning and the sanitizer. Damp-wipe the
cleaned surfaces using sponges, rags, or towels as described to remove mold growth and dust
so that no visible dust or debris remains.
4. All surfaces shall be wet wiped with an anti-microbial sanitizer and/or cleaned with a high
efficiency air particulate (HEPA) filtered vacuum. Vacuums shall be of a professional grade :
suitable for remediation or abatement activities. i

5. Following cleaning activities, Contractor shall contact the Owner’s Representative and
request completion of a Post-Remediation Validation Inspection.
6. Contractor shall provide one employee, of project superintendent or foreman standing, at the

time of the Consultant’s choosing to facilitate the Post-Remediation Validation Inspection.

WASTE REMOVAL FROM THE WORK AREA

Gross mold debris shall be bagged by the end of each workday, Building components with mold growth
shall be sealed in clean impermeable disposal bags of 6 mil. thickness immediately upon removal. All
personnel handling mold contaminated building materials shall wear protective clothing and respiratory
protection.

CLEANUP OF WORK AREAS

After completion of gross removal work, remove visible accumulations of mold impacted material and
debris, Surfaces from which mold has been removed with physical means shall be wire brushed, and/or
wet sponged, or cleaned by an equivalent method to remove all visible mold.

1. Clean alt other surfaces in the work area and any other contaminated areas with HEPA vacuum
equipment followed by wet wiping. Afier cleaning the work area, allow surfaces to dry
completely. After completion of the cleaning operation, the Owner’s Representative will
perform a complete visual inspection of the work area to ensure that the work area is dust free
as part of the post-remediation validation inspection.
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The Owner’s Representative shall conduct a post-remediation validation inspection on each
work area. When post-remediation validation inspection determines that the area is free of
visible accumulations of dust and suspect mold growth, and moisture content in remaining
materials the decontamination enclosure systems shall be removed; the area thoroughly cleaned,
and materials from the NPE disposed of as mold impacted waste. A final check shall be carried
out to ensure that no dust or debris remains on surfaces as a result of dismantling operations.
Objects that were removed prior to remediation shall be relocated to the clean work area.

3.6 WASTE DISPOSAL

A, Mold Impacted Materials and Mold-Contaminated Waste. Transport mold impacted building materials
typical with other building materials destined for disposal at a refuse facility.

B. Landfill Criteria. Waste generated during this project shall be disposed at an appropriately licensed and
permitted landfill.

C. Disposal Documentation. Submit waste disposal documentation including name and address of Iandfill,
quantity of waste removed from work site, and quantity of waste disposed of at the landfill.

D. Hazardous Waste. If hazardous waste is generated, all documentation of waste characterization,
transport and disposal shall be submitted to the Owner’s Representative,

END OF SECTION
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BID PROPOSAL FORM

2023 Frenchman Hills Mold Remediation, Roofing Replacement, and Ventilation Improvements
Royal City, Washington

THIS BID SUBMITTED TO:  Housing Authority of Grant County
Attn: Doug Larson
1139 Larson Boulevard
Moses Lake, Washington 98837
Phone: 509.750,1132

BID WALK: Monday, July 17, 2023, 10:00 a.m. 590 Beech Avenue NE, Royal City, Washington

BID DATE: Wednesday, July 26, 2023, 2:00 p.m. (prevailing time) Bid documentation to be delivered
by hand, mail, or UPS/FedEx.

L EXAMINATION OF DOCUMENTS:

A Having carefully examined the Documents entitled 2023 Frenchman Hills Mold Remediation,
Roofing Replacement, and Ventilation Improvements, Frenchman Hills Apartments, 590 Beech
Avenue NE, Royal City, Washington, dated June 2023, the undersigned proposes to perform all
wotk in accordance with the work plan for a compensation to be computed from the enclosed bid
amounts,

B. Receipt of Addendum numbered to is hereby acknowledged.

2, COMPLETION OF BID PROPOSAL:
A. All Base Bids and Alternates must be bid for consideration for Award of Contract.
3 BID SECURITY:
A. Bid Bond:
All bids over $150,000 must be accompanied by a bid bond or certified cashier’s check in the

amount of five percent (5%) of the total bid amount, Bids received without the required bid
guaranty will be considered non-responsive and will be returned to the bidder.

4. AWARD OF CONTRACT:

A, Successful bidder will be notified on or before July 28, 2023,

B. Notice-to-proceed from the Housing Authority of Grant County is anticipated to be awarded on or
before August 2, 2023.
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C. The undersigned hereby designates his office of record to which notices may be mailed,
telegraphed, or delivered as:

5. COMPLETION DATE:
Contractor shall be completed with onsite work, including all visual inspections and clearances by the
Owner’s Representative on or before 90 days from the issued notice-to-proceed and all repairs within
110 days of the issued notice-to-proceed.
NOTE: Inspections completed by Owner’s Representative require not less than a 48 hour notice.
6. BID AMOUNTS:
A, The bid amount provided shall not include Washington State Sales Tax.
B. The bid amount shall be writien out in words as well as figures.
7. LUMP SUM BID:
Contractor shall provide a Tump sum bid amount for the ten units in the base bid.

Base bid: Complete all work as specified in units 103, 104, 113, 114, 115, 116, 119, 120, 121, 122,
123, 124, 125, and 126,

Lump Sum Bid: Doltars ($ )

Alternate bid: Reroof Community and Office Building:

Lump Sum Bid: Dollars ($ )

8. SUBCONTRACTORS:

Subcontractors that will be used or a planned {0 be used on this project include:
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9. PROJECT REQUIREMENTS:

See Bidding Document titled 2023 Frenchman Hills Mold Remediation, Roofing Replacement, and
Ventilation Improvements and dated June 2023 for the Scope of Work.

10. SEPARABILITY AND ENFORCEMENT

Where any disagreements are presented in the Bidding Documents or this Bid Proposal Form, the most
stringent shall apply.

11, SUBMITTED BY:

Bidder**

State of Washington Contractor's License

By

Title

Address:

City, State, Zip

Telephone Fax

**Note: If a corporation, write State of incorporation under signature, if a partnership, give full names of all
partners.

The Housing Authority of Grant County reserves the right to reject any or all bids, portions or patts thereof and
to waive all minor irregularities in bidding. Special attention will be directed to the qualifications of bidders
when considering awarding a coniract. I the Contractor intends to subcontract any portion of the work,
he must provide a subcontractors list with this document. Al subcontractors must possess an appropriate
license issued by the State of Washington and meet bonding requirements.
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STATEMENT OF BIDDER’S QUALIFICATIONS

I hereby maintain that ] have adequate equipment, personnel, financial reserves and experience to complete
the work as outlined in the Technical Specifications.

1. My permanent place of business is

2. Thave been engaged in the contracting business under my present firm name for years.

3. Contracts on hand: (Schedule these, showing amount of each contract and the appropriate anticipated
dates of completion.)

4. The general character of work performed by my company is as follows:

5. Have you ever failed to complete any work awarded to you? If so, where and why?
6. Have you ever defaulted on a contract? If so, where and why?
2023 Frenchman Hills Improvements 1of2
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7. 1have had experience in this class of work, having completed the following projects (give teferences
of three recently completed projects with telephone numbers).

8. IThave the following equipment, which T own available for this work.

9. T have adequate funds to promptly meet obligations incident to the work. List bank reference with
address and phone number and credit available.

I hereby certify that the above is a true and accurate statement;

Signed Date

Title

2023 Frenchman Hills Tmprovements 20f2
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Non-Coltusion Affidavit of Prime Bidder/Subcontractor

State of _WASHINGTON
County of _Grant
City of
, being the first duly sworn, deposes and says that:
1. He/she is of
(Owner, partner, etc.) (Company)

the Bidder that has submitted the attached Bid;

2. He/she is fully informed respecting the preparation and contents of the attached Bid and of all pertinent
circumstances respecting such Bid,

3. Such Bid is genmine and is not a collusive or sham Bid;

4. Neither the said Bidder nor any of its officers, partners, owners, subcontractors, agents, representatives,
employees or parties in interest including this affiant, has in any way colluded, conspired, connived or
agreed, directly or indirectly, with any other Bidder, firm or person to submii a sham Bid in connection
with the Contract for which the attached Bid has been submitted or to refrain from bidding in connection
with such Contract, or has in any manner, directly or indirectly sought by agreement or collusion or
communication or conference with any other Bidder, firm or person 1o fix price or prices in the attached
Bid or of any other Bidder, or to fix overhead, profit or cost element of the bid price or the bid price of
any ofher bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement and
advantage against the Housing Authority of Grant County, or the owner of the property interested in the
proposed contract;

5. No member of the Housing Authority of Grant County Board of Commissioners, or other Officers of
the Housing Authority of Grant County, or any person in the employ of the Housing Authority of Grant
County is directly or indirectly interested in the bid, or the work to which it relates, or in any portion of
the profits thereof; and,

6. The price of prices quoted in the attached Bid are fair and proper and are not tainted by any coltusion,
conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,

representatives, owners, employees or parties in interest including this affiant;

7. T'have read and understand all project documents and affirm that the Bidder meets the Eligibility
Requirements and agree(s) to comply with the terms and conditions contained as the date hereof;

8. Tam/The Bidder is not indebted to the Housing Authority of Grant County in any form or manner.

Signature; Date:

Title; ‘Witness:




OWNERS AUTHORIZED SIGNATURES

Date:

Name of Contractor;

Job Name:

In order to accept bids, award Contracts and process progress payments, it will be necessary for you to list
the Officers of your Company,

Name Title
Name Title
Name Title
Name Title

We also need a list of the person(s) authorized to Sign and administer your Bid and/or Contract
documents. Any and all acts carried out by the named person(s) on the Companies behalf shall have the
same effect as acts of any Officer of the Company.

Name Title
Name Title
Name Title
Name Title

Officer(s)/ Owners: 1 certify that I am an Officer for the Contractor and as an authorized officer of the
Contractor I certify that the names of the individuals identified on this listing are current as of the date of
execution and that these individuals are authorized to act on my behalf for the Company.

Authorized Signature Name/ Title

Authorized Signature Name/ Title

Authorized Signature Name/ Title




General Conditions for Construction U.S. Department of Housing and UrbanDev
. . elopment
Contracts - Public Housing Programs Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 11/30/2023)

Applicability. This form is applicable to any
construction/development contract greater than $150,000.

Public reporting burden for this collection of information is estimated to average | hour. This includes the time for collecting, reviewing, and reporting
the data. The information requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee
Pprocurement, implemented at ITUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its
amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses,
I£ the form were not vsed, PHAs would be unable to enforce their contracts.. There are no assurances of confidentiality, HUD may not conduct or

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control nurber,
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1. Definitions

(a) “Architect” means the parson or other entity engaged by
the PHA to perform architectural, engineeting, design,
and ather services related to the work as provided for in
the contract. When a PHA uses an engineer o act In this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a tachnical
representative of the Contracting Officer. The Architect's
authorlty Is as set forth elsewhers In this contract,

{b) “Contract” means the contract entered ihfo between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of complstion, the Certifications,
Representations, and Other Staterments of Bidders {form
HUD-5370), these General Conditions of the Contract for
Construction {form HUD-5370), the applicable wage rate
determinations from the U.S, Department of Labor, any
special conditions included elsewhere in the confract, the
specifications, and drawings. It includes all formal
changes fo any of those documents by addendum,
change order, or other modification.

(c) “Contracting Offlcer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such In writing
to the Contractor, The term Includes any successor
Contracting Officer and any duly authorized
representative of the Confracling Officer also designated
in writing. The Confracting Officer shall be deemed the
authorized agent of the PHA In all dealings with the
Confractor.

(d) “Contractor” means the person or other entity entering
into the confract with the PHA to perform all of the work
required under the contract.

(8) "Drawings” means the drawings snumerated in the
schedule of drawings contalned in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction hersin.

(f) “HUD” means the United States of America actlng through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on lfs behalf. HUD has agreed, subject to the provisions of an
Annual Contributions Terms and Conditions {(ACC), to
provide financlal assistance to the PHA, which includes
assistance In financing the work to be performad under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment fo the
Contractor, Notwithstanding HUD's role, nothing in this
contract shall be construed fo create any contractual
relatlonship between the Contractor and HUD,

{g) "Project” means the entira project, whether construction
or rehabilitation, the work for which is provided for in
wheale or in part under this contract.

{h "PHA” means the Public Housing Agency organized
under applicable state laws which Is a party to this
contract

{|) “Specifications” means the written description of the
technical requirements for construction and includes the
ctiterla and tests for determining whether the
requirements are met.

{i} "Work" means matetlals, workmanship, and manufaciure
and fabrication of components.

2, Contractor’s Responsibility for Work

{a) The Contractor shall furnish all nacessary labor,
materials, tools, squipment, and transportation necessary
for performance of the work. The Conftractor shall also
furnish all necessary water, heat, light, and powar not
made available o the Contractor by the PHA pursuant to
the clause entitled Avallability and Use of Utility Services
herein,

{b) The Contractor shall perform on the site, and with its own
organization, work equlvalent to at least[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order If,
during performing the work, the Contractor requests a
reduction and the Coniracting Officer determines that the
reduction would be to the advantage of the PHA,

(c) At all times during performance of this contract and until
the work Is completed and accepted, the Contractor shall
directly superintend the work or asslgn and have on the
work site a competent superintendent who Is satisfactory
to the Contraeting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor's faulf or negligence, and shaill take proper
safely and health precautlons to protect the work, the
workers, the public, and the property of others. The
Cantractor shall hold and sava the PHA, its officers and
agenis, free and harmless from ltability of any nature
oceasloned by the Contractor’s performance. The
Contractor shall also be responsible for all materials
dellvered and work performad until completion and
acceptance of the entire work, except for any completed ‘
unit of work which may have been accepted under the j
confract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying cut the work and will be
held responsible for any error resulting from its failure to
doso.

{0 The Confractor shall confine all eperations (Iincluding
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer. :

{g) The Confractor shall at all imes keep the work area, |
Including storage areas, free from accumulations of :
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the ;

premises all scaffolding, equipment, tools, and materials
(including rejected materlals) that are not the property of
the PHA and all rubbish caused by Its work; (2) leave the
work area in a clean, heat, and orderly condition
satisfactory to the Contracting Officer; {3) perform all
specified tests; and, (4) deliver the Installation In
complete and operating condition.

{h) The Contracior's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
axcept as required by the warranties specified elsewhers
in the contract.

3. Architect's Duties, Responsibilities, and Authority

{(a) The Architect for this contract, and any successor, shall
be designated in writihg by the Contracfing Officer,
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{b) The Architect shall serve as the Contracting Officet’s
technical representative with respect o architectural,
engineering, and design matters related to the work
performad under the contract. The Architect may provide
direction on contract performance, Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) Institutes additional work outslde the
scope of the contract; (2} constitutes a change as defined
in the Changes clause herein; {3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5} changes any of
the other express terms or conditions of the confract,

{c) The Architect's duties and responsibllities may Include but
shall not be limited to;

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, Issuing written
reports to the PHA which shali include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor's designated representative
atthe site;

(2) Making modifications In drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor's consfruction progress
schedules; (ii} the Contractor's shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, {iv) the Contractor's
price breakdown and progress payment estimates;

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect fo acceptance of wark completed under the
contract, :

4, Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. Thae Contractor shall fully cooperate with the
other cantractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract o accommaodats the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

5, Pre-construction Conference and Notice to Proceed

{a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convenad by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
confract, The PHA will provide the Contractor with the
date, time, and place of the conference.

{b) The contractor shall begin work upon receipt of a written
Natice to Proceed from the Contracting Officer or
deslgnee, The Contractor shall not begin work prior to
recelving such notice.

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time
determinad by the Contracting Officer, prepars and
submit to the Contracting Officer for approval three copies
of a practicable schedule shawing the ordear in which the
Contracior proposes to perform the work, and the dates
on which the Contractor contermplates starting and
completing the several salient featuras of the work
{including acqulring labor, matetials, and equipment). The
schedule shail be In the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the perlod. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withheld approval of progress payments or take other
remedies under the contract untli the Contractor submits
the required schedule,

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three coples of the annotated
scheduls to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to Improve its progress, including
those that may be required by the Contracting Offlcer,
without additional cost to the PHA. In this clrcumstance,
the Contracting Officer may requlre the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Offlcer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is nct prosecuting the work with sufficient
dliligence to ensure completion within the Hime

spacifled in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractot's right to proceed with the work, or any
separable part of i, In accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(&} The Contractor acknowledges that it has taken steps

reasonably necessary to ascerlain the nature and location
of the wark, and that it has investigatsd and satisfled itself
as to the general and local conditions which can affect the
waork or its cost, including but not limited to, (1) conditions
bearing upon fransportation, disposal, handling, and
storage of malerials; (2) the avallability of labor, water,
elactric power, and roads;{3) uncerfainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation ard conditions of the ground,
and (5) the character of equipment and facliities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfled itself as
io the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actlons described and acknowledged in this paragraph
will not relieve the Contractor from responstbility for
estimaiing properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b} The PHA assumes no rasponsibility for any concluslons
or Interpretations made by the Contractor based on the
information made avallable hy tha PHA, Nor does the
PHA assuma responstbllity for any undersianding
reached or representation made concerning conditions
which can affect the wark by any of its officers or agents
befare the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

{a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated In this
contract, or (2} unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognlzed as
inhering In work of the character provided for in the
confract.

{b) The Centracting Officer shall investigate the site
condltions promptly after recelving the notlce. Work shall
not proceed at the affected site, except at the
Contractor's risk, untll the Contracting Officer has
provided written Instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
required for, parforming any part of the work under this
contract, whether or not changed as a result of the ’
conditions, the Contractor shall file a claim in writing to
the PHA withln ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
aquitable adjustment in the contract price, the delivery
schadule, or both shall be made under this clause and
the contract modifled In writing accordingly.

(c) No request by the Contractor for an equitable adjustment
1o the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
pravided, that the fime prescribed [n {a) above for giving
written notice may be extended by the Contracting
Cfficar

(d) No request by tha Contractor for an equitable adjustment
to the contract for differing slte conditions shall be
allowed if made after final payment under this contract,

9. Specifications and Drawings for Consfruction

(2) The Centractor shall keep on the work site a copy of the
drawings and specifications and shall at all fimes give the
Contracting Officer access thereto. Anything mentioned
in the speclfications and not shown on the drawings, or
shown on the drawlngs and not mentioned In the
specifications, shall be of like effect as ¥ shown or
mentloned in both. In case of difference batwaen
drawings and specifications, the specifications shall
govern. In case of discrepancy In the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Gontractor without such a determination shall be at
fts own risk and expense. The Contracting Officer shall
furnish from time fo time such detalled drawlngs and other
information as considered necessary, unless

otherwise provided,

(b) Wherever In the specifications or upon the drawings the
words "directed”, "required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be

undarstood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceplable”, “satisfactory”, or words of like import shall
mean “approved by", or "acceptable to; or“atisfactory
10" the Contracting Officer, unless otherwlse expressly
stated.

(c) Where "as shown” “as Indicated”, “as detalled”, or words

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this

contract unless stated otherwlse. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that Is "furnished and Installed".

(d) "Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing In detall {1) the proposed
fabrication and assembly of structural elements and {2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. it Includes drawings, diagrams,
layouts, schematics, descriptive literatura, illustrations,
schedules, petformance and test data, and similar
materials furnished by the Contractor fo explain in detall
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose In any manner and
for any purpose shop drawings delivered under this
confract,

(8} If this contract requires shop drawings, the Confractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate Its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Cfficer will
Indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsikility for complying with the
requirements of this contract, except with respect to
variations described and approved in accardance with (f)
below,

{f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such
varlations In writing, separafe from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the confract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

{g) It shall be the responsibility of the Coniractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already In his possession, which shall be
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required In the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filsd in ample time to permit
appropriate action to be taken by all parties involved so
as to avold delay,

(h} The Gontractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of ali
shop drawings as called for under the various headings
of these specifications. Three sels {Unless otherwise
Indicated) of all shop drawings, will be retalned by the
FPHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work Is completed and accepted.

{i} This clause shall be Included in all subcontracts at any tler.

it shall be the responsibility of the Contractor o ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(8) "As-built drawings,” as used In this clause, means
drawings submitted by the Contractor or subcontractor at
any tier fo show the construction of a particular structura
or work as actually complsted urider the contract, “As-bullt
drawings” shall be synonymeus with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. Faor this purpose, the Contractor shall record on
onhe set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate hotizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks,

{c) Thie clause shall be Included in all subcontracts at any
fier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prapared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

{a) All equipment, material, and articles furnished under this
contract shall be new and of the mast suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References In the contract to
equipment, matertal, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing & standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its opfion, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided In
this confract.

(b} Appraval of equipment and materials.

{1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated Into the work, When
requesting approval, the Contractor shall furnish to the
Contracting Qfficer the name of the manufacturer, the
model number, and other Information concerning the
performance, capacity, nature, and rating of the

machirery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When raquesting
approval, the Contractor shall provide full information
concerning the material or articles, Machinery,
equipment, material, and arficles that do not have the
required approval shall be installed or used at the risk
of subsequent rajection.

(2) When required by the specifications or the
Confracting Officer, the Contractor shall submit
appropriately marked samples (and cerlificates
related fo them) for approval at the Contractor's
expense, with all shipping charges prepaid, Tha
Contractor shall label, or otherwise properly mark on
the container, the materlal or product represented, its
place of ¢rigin, the name of the producer, the
Contractor's hame, and the identification of the
construction project for which the materlal or product
i intended to be used.

(3) Certificates shall be submitted In friplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with confract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements.-Materials, equipment and accessories
may be rejecied for cause even though samples have
heen approved.

(5) Wherever materlals are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the nurmber of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
subrmitted for approval or may approve materials on
the basls of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to Insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fall to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After appraval, samples will be kept in the Project
office untll completion of work. They may be built Into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

{c) Requirements conceming lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained In tha Lead-Based Paint
Poisoning Prevention Act (42 U.8.C, 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

{a) The Gonlractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and speclfications in the
contract, all work Installed shall comply with all applicable
codes and regulafions as amended by any
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waivers, Before Installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
beating on the work and shall Inmediately report any
discrepancy It may discover to the Contracting Offlcer.
Where the requiraments of the drawings and
specifications fall to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause eniitied
Changes herein fo conform to the code or ragulation.

{b} The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
complation of the work. Where the PHA can arrange for
the issuance of all or part of these parmits, fees and
livenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

{a) In performing this contract, the Cantractor shall;

(1) Ensure that no laborer or mechanic shall be required
to work In surroundings or under werking conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labar by regulation;

{2) Protoct the lives, health, and safety of other persons;

{3) Prevent damage to property, materials, supplies, and
equipment; and,

{4) Avold work interruptions.

(b) For these purposes, the Gonfractor shall:

{1) Comply with regulations and standards issued by the
Sacretary of Labor at 29 CFR Part 1926. Fallure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 98), 40 U.8.C. 3701 et
saq., and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subgcontractor.

(¢) The Contractor shall maintain an accurate record of
exposure data on all accidents incident 1o work performed
under this canlract resulting In death, traumatle Injury,
ocoupational disease, or damage to properly, materials,
supplies, or equipment, and shall report this data [n the
manner prascribed by 29 CFR Part
1904,

(d) The Contracting Officer shall notify the Contractor of any
nencempliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficlent notice of the
noncompliance and corrective action required, After
receiving the notice, the Contractor shall Immediately
take correclive action. If the Confractor falls or refuses to
take corractive action promptly, the Coniracting Officer
may Issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional ime or money on any
stop order issued under these circumstances.

{e) The Contractor shall be responsible for its subcontractars’
compliance with the provisions of this clausa. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Davelopment, or the Secratary of Labor shall

diract as a means of enforcing such provisions.

(d) The Contractor shall shore up, brace, underpin, secure,

(e) Any equipment tempararily removed as a resuit of work

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materlals against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work, Any permanent heating
equipment used shall be tumed over fo the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utllity Services

{a) The PHA shall make all reasonably required amounts of

utilities available fo the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, af reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

{b) The Contractor, at lis expense and In a manner

satisfactory to the Contracting Officer, shall install and
malntain all necessary temporary connections and
distribution lines, and all meters reguired to measure the
amount of each utility used for the purpose of
determining charges. Befora final acceptance of the work
by the PHA, the Contractor shall remove alfl the
temporary connections, distribution lines, meters, and
assoclated paraphernalia.

16, Protection of Existing Vegetation, Structures,

Equipment, Utilitles, and Improvements

{@) The Contractor shall preserve and profect all structures,

equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably Intetfere with the work required under this
contract.

{(b) The Contractor shall only remove trees when specifically

authorized fo do so, and shall aveid damaging vegetation
that will remain in place. If any limbs or branches of trees ;
are broken during performance of this contract, or by the

careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean j
cut and paint the cut with a tree-pruning compound as :
directed by the Contracting Officer.

(c} The Contractor shall protect from damage all existing

Improvements and utiliies (1) at or near the work site and
(2} on adjacent property of a third patty, the locations of
which are made known fo or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

and protect as necessary all foundations and other paris
of existing structures adjacent fo, adjoining, and In the
vicinlty of the site, which may be affected by the
excavatlons or other operations connected with the !
construction of the project. :

under this contract shall be protected, cleaned, and
raplaced in the same condition as at the time of award of
this contract,

Previous editions arc obsolcte

Page 6 of 19
Replaces form HUD-3370-4A,

form HUD-5370 (1/2014)



(f} New work which connects to existing work shall
correspond in all respects with that to which it connects
andfor be similar to existing work unless otherwise
required by the speclfications.

(g} No structural members shall be altered or In any way
weakened without the wrltten authorization of the
Contracting Officer, unless such work is clearly specified

in the plans or specifications.

(h) If the removal of the axisting work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
nacessary to make the continuous work uniform and
harmonlous. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planss or on different lavels
when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

{I) The Contractar shall give all required notices to any
adjeining or adjacent property owner or other party before
the commencement of any work.

{i) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settlement ar the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequsnce of such injury or
damage to adjoining and adjacent structures and their
premisss,

(k) The Contractor shall repalr any damage to vegetation,
structures, equipment, utilitles, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requiremarts of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor falls or refuses fo
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
fo the Contractor.

17. Temporary Buifdings and Transportation of Materfals

(a) Temporary buildings (e.g., storage sheds, shags, offices,
sanitary facilities) and utiliies may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be bullt with labor and materials
furnished by the Contractor without expensa to the PHA.
The temperary bulldings and itllities shall remaln the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With ihe written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Coniractor when and as
authorized by the Conlracting Officer. When materisls are
fransperted in prosecuting the work, vehicles shall not be
loaded beyand the loading capacity recommended by the
manufacturar of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Alr and Water

The centactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 ot seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.5.C. 1251
et seq., and standards Issued pursuant thereto in the
facilities in which this contract Is to be performead.

19. Energy Efficiency

The Confractor shall comply with mandatory standards
and pelicies relating to energy efficiency which are
centained in the energy conservation plan issued In
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163} for the State In which the work under the
contract is performed.

20. Inspection and Acceptance of Construction

{a) Definitions. As used in this clause -

{1} "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownarship of the work performed under this
cantract. Acceptance may be partial or complete.

{2} “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materlals, equipment, components, and
Intermediate assemblies) to determine whether it
conforms to contract reguirements.

{3) "Testing” means thet element of Ingpection that
determines the propertles or elements, including
functional operation of materials, equipment, or their
components, by the application of established solentific
principles and procedures.

(b) The Contracter shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
cantract requirernents. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compilance with
the ferms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of
responelbility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constituie or Imply acceptance; or, {4) affect the
continulng rights of the PHA after acceptance of the
completed worl under paragraph {J) below.

(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor.
Is the Inspector authorized to change any term or
conditlon of the specifications without the Contracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer,

(e} The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Cfficer. The PHA may charge fo the
Contractor any additional cost of Inspection or test when
work is not ready at the time specified by the Contractor
for Inspection or test, or when prior rejection makes
reinspeclion or retest necessary, The PHA shall perform
all inspections and tests In a manner that will not
unnacessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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{f) The PHA may conduct routine inspections of the
construction site on a dally basis.

{9) The Contractor shall, without cherge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it Is In its
interast to accept the work with an appropriate
adjustment In contract price. The Contracior shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Confractor, or (2) terminate for default the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers It necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and materfal. If such work is
found to be defective or nonconforming in any matetial
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of tha examination and of satisfactory
reconstruction, If, hawever, such work is found to meaet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was theraby delayed, an
extension of time.

(i} The Contractor shall notify the Coniracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for Inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspaction, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted saparately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA’s right
under any warranty or guarantes,

21. Use and Possession Prior fo Completion

(a) The PHA shall have the right to take possession of or use
any completed of parfialty completed part of the work,
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use, However, failure of the Contracting
Officer to list any item of work shall not relleve the
Contractor of responsibility for complying with the terms of
ihe contract. The PHA's possession or use shali not be
deemed an acceptance of any work under the contract.

{k) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or darmage to the work resulting from the PHA's
possessfon or use, notwithstanding the terms of the
clause enlitled Parmits and Godes hereln; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupled without proper remuneration therefore. If prior
possessloh or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made In the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materialg,
supplles, and equipment incorporated in the work ang
agrees lo deliver the premises together with all
improvements thereson free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to & lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

{2} In addition to aty other warranties in this conlract, the
Contracior warrants, except as provided In paragraph (j}
of this clause, that work performed under this contract
conforms to the contract requirements and Is free of any
defect in equipment, material, or workmanship performed
by the Centractor or any subcontractor or supplier at any
tler, This warranty shall continue for a period of

{one year unless otherwise indicated) from the date of final

acceptance of the work. If the PHA takes possession of
any part of the work before final acceptancs, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes

possession.

{b} The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s
aexpense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor’s fallure to conform to contract require-

ments; or
(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfiling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for {one year unless otherwise indicated)
from the date of repair or replacement.

{d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time aftar the discovery of
any failure, defect or damage.

(e} If the Contracter fails fo remedy any fallure, defect, or
damage within a reascnable time after recelpt of notice,
the PHA shall have the right to repldce, repair or
ctherwise remedy the failure, defect, or damage at the
Contractor's expense.

() With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Confractor shall:

(1) Obtain all warranties that weuld be given in normal
commerclal practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(g} In the event the Contractor's warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor's,
manufacturer's or supplier's warranty.
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{h) Unless & defect Is caused by the negligence of the
Contractor or subcontractor or supplier at any fier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repalr
of any damage that results from any defect in PHA
furnished malerial or dasign,

(i Notwithstanding any provislons herein to the contrary, the

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than ocne
project, the Confractor shall furmish a separate

braeakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed

astablishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
confract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Confractor's liability with respect to its
obligation other than specifically to correct the work.

{) This warranty shall not imit the PHA’s rights under the

Inspection and Acceptance of Construction clause of this
centract with respact to latent defects, gross mistakes or
fraud.

24, Prohibition Against Llans

The Contractor s prohiblted from placing a lien on the
PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materlals suppliers,

25. Contract Period

26.

27,

this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Coniracting Officer,

Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shalf prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or requlation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less rastrictive than applicable
federal law, ragulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Payments

{2) The PHA shall pay the Contractor the price as provided in

this contract.

{b) The PHA shall make progress payments approximately

every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses,

{c} Before the first progress payment under this contract, the

Confractor shall furnish, in such detall as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for sach
ptincipal category of the work, which shall substantiate
the payment amount requested In order to provide a

as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction pericd of the contract.

{d) The Contractor shall submit, an forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of
the date set for payment and are subject to correction and
revision as required. The estimates must be approved by
the Contracting Officer with the concurence of the
Architect prior to payment, H the contract covers more
than one project, the Contractor shall furnish a

separate progress payment estimate for each,

{e} Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: |
hereby cartify, to the best of my knowledae and belief,
that:

{1) The amounts requested are only for parformance in
accordance with the specifications, terms, and
conditions of the coniract;

{2) Payments to subcontractors and suppliers have heen
made from previous payments received under the
contract, and imely payments will be made from the
proceads of the payment coverad by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments dees nof include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name:

Title:

D,

(f) Except as otherwise provided in State law, the PHA shall
retaln ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upen completion of 50
petrcent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor’s performarice and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent {or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

{9) The Centracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor fumishes satisfactory svidence that {1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warshouse, storage yard, or similar
sultable place as may be approved by the Contracting
Officet; (3) the material Is insured to cover its full value;
and (4) the matetial will bs used to perform this contract.
Before any progress payment which includes delivered
matertal is mads, the Contractor shall furnish such
documentation as the Contracting Cfficer may require to
assure the protection of the PHA’s interest in such
materiale. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
fo the PHA.

(h) All materlal and work covered by progress payments
made shall, at the time of payment become the sole
properly of the PHA, but this shall not be construed as (1)
refieving the Contracter from the sole responsibllity for zll
material and woik upon which payments have been made
or the restoration of any damaged work; or, {2) walving the
right of the PHA to require the fulfilment of all of the terms
of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such datnaged work without
cost to the PHA and to seek redress for its damage only
from those who directly
caused It.

(i} The PHA shall make the final payment dua the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exceptlon shall embrace no more than one
claim, the basls and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included In the request for final payment. A release may
also be required of the assignee If the Contractor's claim to
amounts payable under this contract
has been assigned.

{i} Pricr to making any payment, the Contracting Officer may
require the Conlractor to furnish recelpts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, If the
Contracting Officer defermines such evidence is
nacessary to substantiate claimed costs.

{kj The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Confractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The fallure or
refusal of the PHA to withhold meneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract,

28. Contract Modifications

(a) Orly the Contracting Officer has authority to modify any
term or condition of this contract, Any contract
modification shall be authorized i writing.

{b} The Contracting Officer may modify the contract
unilaterally {1) pursuant to a specific authorization stated
In a contract clause (e.g., Changes); or (2) for
administrative matters whish do not change the rights or

responsibilities of the parfies (8.9., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Offlcer.

{c) When a proposed modification requires the approval of
HUD prior teo its Issuance (e.g., a change order that
axceeds the PHA's approved threshold), such
modification shall not be effective untit the required
approval is received by the PHA,

29. Changes

{a} The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indlcated
o0 be a change order, make changes In the work within
the general scope of the coniract including changes:
(1)In the specifications {including drawings and designs);
(2}In the method or manner of performance of the work;
(3) PHA-furished facllitles, equipment, materials,

services, or site; or,
(4) Directing the acceleration in the performance of the
work.

{b) Any other written order or oral order (which, as used in
this paragraph {b), Includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Coniractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and {2} that the Contractor regards the order as a
change order.

(c) Except as provided In this clause, no order, statement or
conduct of the Contracting Officer shall be freated as a
change under this clause or entitle the Confractor to an

equitable adjustment,

(d} If any change under this clause causes an Increase or
decrease in the Contrastor's cost of, or the time required :
for the performance of any part of the work under this i
cantract, whether or not changed by any such order, the i
Contracting Officer shall make an equitable adjustment ‘
and maodify the contraci in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs ingurred more than 20 days (5 days
for oral orders) before the Contracior gives written notice
as required. In the case of defective specifications for |
which the PHA |s responsible, the equitable adjustment f
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with i
the defective speclfications. }

(e} The Contracior must assert its right to an adjustment
under this clause within 30 days after (1) recelpt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the i
proposal. If the facts justify it, the Contracting Officer may i

extend the period for submlsslon. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Gontractor for an equitable
adjustment shall be allowed If asserted after final
payment under this confract. !

{f) The Contragtor's wiltten proposal for equitable
adjustment shall be submitted In the form of a lump sum
proposal supported with an itemized hreakdown of all
increases and decreases In the contract in at least the
follawing details:
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(1) Direct Costs, Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associatad
with materials; Labor breakdowns by hours or unit
costs (identlfied with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA,; and, Bond
Costs when size.of change warrants ravision.

{2)Indlrect Costs. Indirect costs may include overhead,
general ahd administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotlated and
may vary according to the naturs, extent, and
complexity of the work required by the change. The

allowability of the direct and Indirect costs shall be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulstion (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the proflt recelved by any
subcontractor. Equitable adjustments for deleted wark
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both Increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
diract costs for the Contractor or subcontractor

performing the work.

been so suspended, delayed, or interrupted by any other
cause, Including the fault or negligence of the Contractor
or for which any equitable adjustment Is provided for or
excluded under any other provision of this contract.

{6} A clalm under this clause shali not be allowed (1) for any
costs incured more than 20 days before the Contractor
shall have nofified the Contracting Officer in wrifing of
the act or failure to act invoived (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, s
asserted in writing as soon as practicable after the
termination of the suspenslon, delay, or interruption, but
not later than the date of final payment under the
contract,

31. Disputes

(a) "Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unltke a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the clalmant. A voucher, Involce, or other
routine request for payment that is not In dispute when
submitted is not a claim. The submission may be
converted o a claim by complying with the requirements
of this clause, if it Is disputed elther as to liability or
amount or is not acted upon in a reasonable time.

(9) The Contractor shall includs in the proposal its request
for time axtension {if any), and shall include sufficlent
information and dates to demonstrate whether and to
what extent the change will defay the completion of the
confract In its entirety.

(h) The Contracting Officer shall act on proposals withit 30
days after thelr recelpt, or notify the Contractor of the
date when such action will be taken.

(i} Failure to reach an agreement on any proposal shall be a
dispute under the clause entifled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

() Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
ordar from the Contracting Officer.

(b) Except for disputes arising under the clauses entitled i
Labor Standards - Davis Bacon and Related Acts, hereln, !
all disputes arlsing under or refafing to this contract,
including any claims for damages for the alleged breach '
thereof which are not disposed of by agreement, shall be
resolved under this clause.

() All claims by the Contractor shall be made in writing and
submitted fo the Coniracting Officer for a written decision.

A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d} The Contracting Officer shall, within 60 (Uniess otherwise
indicated) days after receipt of the request, decide the
claim or hotify the Contractor of the date by which the
decislon will be made.

(8) The Contracting Officer's decision shall be final unless
the Contractor (1) appeals In writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
compefent jurlsdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer's decislon,

{f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or astion arising under or relating to
the contract, and comply with any declsion of the
Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writihg to suspend, delay, or Interrupt all or any part of the
work of this contract for the perlod of time that the
Contracting Officer determines appropriate for the
convenience of the PHA,

{b) If the performance of all or any part of the work is, for an
unteasonable period of time, suspended, delayed, or
Interrupted (1) by an act of the Contracting Officer In the
administration of this contract, or (2) by the Contracting
Officer's failure to act within the time specified (or within a
reasonable fime If not specified) in this contract an
adjustment shall be made for any Increase in the cost of
performance of the contract (excluding profit) necessarlly

32. Default

(a) If the Contractor refuses or falls to prosecute the work, or

caused by such unreasonable suspension, delay, or
intarruption and the contract medified In writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

any separahle pari thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or falls to complete
sald work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the vight to
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proceead with the work {or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complate It, by confract or otherwise, and
may take possession of and use any materlals,
equipment, and plant on the work site necessary for
completing the work, The Contractor and its sureties shall
be liable for any damage to the PHA resultlng from the
Contractor's refusal or fallure to complete the work within
the specifled time, whether or not the Centractor's right to
proceed with the work is terminated, This liabllity Includes
any increased costs incurred by the PHA In completing

tha wark,

(b} The Contractor's right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

{1) The delay in complating the work arises from
unforeseeable causes bayond the control and without
the fault or negligence of the Contracior. Examples of
such causes include (i) acts of God, or of the public
enemy, (i} acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
{iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vil) quarantine restrictions, (viii) strikes,
(ix} freight embargoes, (x) unusually severe weather,
or (i} delays of subcontractors or suppliers at any tier
arising from unforeseeable causes bayond the control
and without the fault or nagligence of both the
Contractor and the subcontractors or suppliers; and

(2} The Contractar, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer} notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertaln the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, ime for completing the work shall be extended
by written modification to the contract, The findings of
the Contracting Officer shall be reduced fo a written
decislon which shall be subject to the pravislons of
the Disputes clause of this contract.

{c} If, after termination of the Contractor's right fo proceed, it

is determined that the Cantractor was not in defaull, or

that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had

been for convenlence of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$... Contracting Officer insert amount] for
each day of delay. If different completion dates are
specifiad in the confract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessad on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonparformance
Is excused under another clause in this contract,
liquidated damages shall not be due the PHA, The
Confractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Confractor’s right to procead,

the resulting damage will consist of liquidated damages
untif such reasonable time as may be required for final

completion of the work together with any Increased costs
occasionaed the PHA In completing the work.

{c) If the PHA doas not terminate the Contractor’s right to

proceed, the resulting damage will conslst of liquidated
damages untll the work Is completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination Is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such fermination becomes effective.

(b} If the performance of the work is terminated, either in

whole or in part, the PHA shall be liabls to the Contractor
for reasonable and proper costs resuliing from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detall: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of seltling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; {3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefors; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination clalm to the PHA;
and (5) an amourt constituting a reascnable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor's claim

within days (60 days unless otherwlse indicated) of
receipt of the Contractor's claim.

(d} Any disputes with regard to this clause are exprassly

made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any Interest in
this contract; except that claims for monles due or to
become due from the PHA under the contract may be
assighed to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the wrlitten concurrence of the Contracting
Offlcer. If the Contractor Is a parthership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before cormmencing work, the Contractor and each

subcontractor shall furnish the PHA with cerfificates of

Insurance showlng the following Insurance Is in force and

wilf insure all operations under the Contract:

(1} Workers' Compensation, in accordance with state or
Territorial Workers' Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than§ tses00e  [Gontracting Officer insert amount]
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per occurrence to protect the Contfractor and each
subcontractor agalnst claims for bodlly Injury or death
and damage to the property of others. This shall cover
the use of all equipment, holsts, and vehicles

on the slte(s) not covered by Automonbile Liability
under (3} balow. If the Contractor has a "claims made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution data of the Contract; and the extended
reporting perlod may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned mofar
vehicles used on the site(s) or in connection therewith
for a combined single fmit for bodily injury and
property darmage of not less than § _teswosn
[Contracting Officer insert amount] per cccurrence.

(b} Before commencing work, the Contractor shall furnish the
PHA with a certlficate of insurance evidencing that
Builder's Risk {fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, Is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor In installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Bullder's Risk Insurance need not be
carried on excavations, plers, footings, or foundations
until such time as work on the supersiructure is started, It
need not be carrled on landscape work, Policies shall
furnish coverage at all timas for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on bulldings as of the date
taken over for occupancy by the PHA. The Contractor Is
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All Insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located., 1f any such
insurance is due to expire during the construction perlod,
the Contractor (Including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evldence of coverage to the Contracting Officer. All
certificates of Insurance, as evidence of coverage, shall
provide that no coverage may be cancealad or non-
renewed by the insurance company until at least 30 days
prior written notlce has been given to the Contracting
Officar.

37. Subcontracts

(a) Definitions. As used In this contract -
(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, Including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract,

(2} "Subconfractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
setvices to or for the Contractor or another
subcontractor,

(b} The Coniractor shall not enter into any subcontract with
any subcontractor who has bean termporarily denied
participation In a HUD program or who has been
suspended or debarred from parficipating in contracting
programs by any agency of the Unitad States
Government or of the state in which the work under this
contract is to be performed.

(¢) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the

Gontractor.

(d) The Contractor shall insert appropriate clauses in all
subecontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
fo the work of subcontractors.

(&) Nothing contalned In this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

{a) Placing qualified small and mincrity businesses and
women's business enterprises on solicitation lists;

{b) Ensuring that small and minority businesses and
wornen's business enterprises are solicited whenever
they are potentlal sources;

{c} Dividing total requirernents, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women'’s husiness enterprises,

{d) Establishing delivery schedules, where the requirements :
of the contract permit, which encourage participation by i
small and minority businesses and women's business :
enterprises; and

{e) Using the services and assistance of the U.8. Small
Business Administration, the Mincrity Business
Development Agency of the U.S. Department of
Commeres, and State and local governmental small
business agencles.

39. Equal Employment Opportunity
During the performance of this contract, the Contractor/

Seller agrees as follows: i

{a) The Contractor/Seller shall not discriminate against any

employee or applicant for employment because of of race |
color, religion, sex, sexual orientation, gender identity,
disabllity, or national origin.

(b) The Contractor/Seller shall take affitmative action to
ensure that applicants are employed, and that employess
are treated during employment without regard to thalr race,

celor, religion, sex, sexual orieniation, gender identity,
disability, or national origin. Such action shall
include, but not be limited to, (1) employment, (2) upgrading
demotion, {4) transfer, {5} recruitment or
recruitment advertising, (8) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selecfion

foctrziningincludiog.aporanticashin

Previous editions arc obsolete
Replaces form HUD-5370-A

Page 13 of 19

form: HUD-5370 (1/2014)




{c} The Contractor/Seller agrees to post in conspicuous

places available to employess and applicants for employment

the notices to be provided by the Contracting Officer setting
forth the provisions of this nondiscrimination clause.

{d) The Conlractor/Saller shall, in all sclicitations or
advertisements for employees placed by or on behalf of
the Contractor/Seller, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, or national origin,

(e} The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agresment or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor unlon or workers' representative of the
Contractor's commitments under this clause, and post
copies of the notice in consplouocus places avallable to
employees and applicants for employmernt.

(f) The Contractor/Seller shall comply with Executive Order

112486, as amended, and the rules, regulations, and orders

of the Secretary of Labor,

{g) The Contractor/Seller shall furnish all information and

reports required by Executive Order 11248, as amended,

Section 503 of the Rehabilitation Act of 1973, as amended,

and by rules, regulations, and orders of the Secretary of

Labor, or pursuant thereto, The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

{h} In the event of a that the Contractor/Seller is In non-

compllance with the nondiscrimination clauses of this contract

or with any of such rules, regulations, or crders, this contract
may be canceled, terminated or suspended in whole or In part
and the contractor/seller may be declared ineligible for
further Government contracts in accordance with procedures

authorized in Executive Order 11246 of September 24, 1985,

and such other sanctions may be Imposed and remadies

Invoked as provided In Executive Order 11248 of September

24, 1965, or by tule, regulation, or order of the Secretary of

Labor, or as otherwise provided by law.

(ifThe contractorfseller will include the provisions of
paragraphs (a)} through (h) in every subcontract or purchase
order unlass exempted hy rules, regulations, ot orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each subfcontractor/seller] or vendor. The
feontractor/seller] will take such acfion with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforclng such provisions in
cluding sanctions for noncompliance: Provided, however, that
In the event the [contractor/seller] becomes involved in, or is
threatened with, litigatlon with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may raquest the
United States to enter into such litigation fo protect the
interests of the United States,
() Gompliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in

derogation of, compliance with section 7(b) of the Indian

Sel-Determination and Education Assistance Act and the

Indian Praference clause of this contract,
40. Employment, Training, and Contracting

Opportunities for Low-Income Persons, Section 3 of

the Housing and Urban Development Act of 1968,

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Develepmant Act of 1968, as amended, 12 U.8.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
fo low- and very low-Income persons, particularly persons
who are recipients of HUD assistance for
housing.

(b) The partias to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post coples of the notice In
conhsplctious places at the work site where both
employees and applicants for training and employment
positions can sea the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availabllity of apprenticaship and
training positions, the qualifications for each; and the
name and location of the person{s) taking applications for
each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agraes to take appropriate
action, as provided In an applicable provision of the
subcontract or in this section 3 ¢lause, upon 3 finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor hag been found In
violation of the regulations in 24 CFR Part 135,

(@) The contractor will certify that any vacant employment
positions, including training positions, that are filled {1)
after the contractor is selected but bsfore the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to clrecumvent
the contractor's obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted coniracts,

(g) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.5.C. 450¢) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent faasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7{b)agree to comply with section 3 to the
maximum extent feasible, but not In derogation of
compliance with section 7 (o).
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41.

42,

43.

Interest of Members of Congress

No member of or delegate to the Congrass of the United
States of America shall be admitted to any share or part of
this confract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

(a1} The PHA, HUD, or Comptroller General of the United

States, or any of thelr duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's directly pertinent books, documents, papers,
or other records inveolving fransactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

{b) The Contractor agress to include in first-tier suboontracts

No member, offlcer, or employee of the PHA, no membar
of the gaverning body of the locality In which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public officlal of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for cne year
theraafter, have any inferest, direct or indirect, in thie
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Firancial Transactions

{a} The Contragtor agress to comply with Section 1352 of

Title 31, United States Code which prohibits the use of
Faderal appropriated funds to pay any person for
influencing or attempting to influsnce an officer or
smployee of any agency, a Member of Congress, and
officer or amployee of Congress, or an employee of a
Membaer of Congress in connection with any of the
following coverad Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the medification of any
Federal confract, grant, loan, or cooperative agreament.

() The Coniractor further agrees to comply with the

44,

45,

requirement of the Act to furnish a disclosure {OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other thah Federal appropriated funds
(Including profit or fee recalved under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to Influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
onh account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specifled and the Contractor has no
reason to believe that the specified design, process, or
product is an Infringement. if, however, the Contractor
has reason to believe that any design, process or product
specified Is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer, Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor's Records

under this contract a clause substantially the same as
paragraph () above. "Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

{c) The periods of access and examination In paragraphs (a)
and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this coniract, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized reptesentatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Pavis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract,

{a) Minimum Wages.

(1} Ali laborers and mechanlcs employed under this
contract in the development or construction of the
projeci{s) involved will be paid uncenditionally and not
less often than once a week, and without subsaguent
deduction or rebate on any account (except such payrall
deductions as are permifted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relatiohship which may be alleged to exist
hetween the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Saction
1({b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanlcs are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv}); aiso, regular contributions made or costs
incurred for more than a weekly petlod {but not iess often
than quarterly} under plans, funds, or programs which
cover the regular weekly period, are deemed to be
canstructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of wark actually
performed, without regard to skill, except as providad in
29 CFR 5.5(a)(4). Laborers or mechanics parforming
worl in more than one classification may he

compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer's payroll records accurately set forth the time
speni in each classlfication In which work Is performed.
The wage determination (including any additional
classification and wage rates conformed under 28 CFR
5.5{a){("1)i}) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work In a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which Is not listed in the wage
determination and which Is to be employed under
the contract shall be classlified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therafor only when all the followling criteria
have been met: (A} The work fo be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
constructlon industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reaschable relationship to the wage rates
contained in the wage
determination,

{i) If the Contractor and the laborers and mechanlcs
to be employed in the classification (if known), or
thelr repressntalives, and HUD or its dasignes
agree oh the classification and wage rate
{including the amount designated for fringe
bensfits where appropriate), a report of the action
taken shall be sent by HUD or its designee fo the
Administrator of the Waga and Hour Division,
Employee Standards Adminisération, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classiflcation action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

() In the event the Contractor, the laborers or
mechanics fo be employed in the classification or
their representalives, and HUD or lts deslgnee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parfies and the recommendation of HUD
or its designes, fo the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its deslgnea or will notify HUD or
its designee within the 30-day period that
additional time Is necessary.

{Iv) The wage rate (including fringe bensfits where
appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or {ill) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work Is performed In classification.

{3) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall efther pay the benefit as

stated in the wage determination or shall pay another
bona flde fringe benefit or an hourly cash equivalent
theveof.

{4} If the Contractor does not make payments to a trustea
or other third parson, the Contractor may consider as
part of the wages of any laberer or mechanlc the

amount of any costs reasconably anticipated In
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
keen met. The Secretary of Labor may require the
Contractor to set aslde in a separate account assets
for the mesting of obligations under the plan or
rogram,

{b) Withholding of funds. HUD or iis designes shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
regquirements, which is held by the same prime
Confractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contragtor or any
subcontractor the full amount of wages required by the
cantract, In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the conhstruction or development
of the project, all or part of the wages required by the
contract, HUD or its designhee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its desighee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are dus.

(c) Payrolls and basic records,

(1) Payrolis and baslc records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a petiod of three years
thereatter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
securlly number of each such worker, his or her
correct classification, hourly rates of wages paid
{including rates of contributions or costs anticipated
for bona fide fringe bensfits or cash equivalents
thereof of the types described in section 1{b)}(2){(B) of
the Davis-Bacon Act), dally and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secreiary of Labor has found,
under 29 CFR 5.5{a){1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anficipated In providing benefits under a
plan or program desctlbed in section 1{b}(2)(B) of the
Davis-Bacon Act, the Cantractar shall maintain
racords which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially respensible, and that the plan or
program has been communicated in writing to the
iaborers or mechanics affected, and records which
show the costs antlcipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall malntain written avidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (1) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
alt payrolls to the Contracting Officer for
transmission to HUD or its designes. The payrolls
submitted shall set out accurately and completely
all of the Information required to be malntained
under subparagraph (c)(1) of this clause, This
information may be submlited in any form desired.
Optional Form WH-347 (Federal Stock Number

028-005-00014-1) Is avallable for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C, 20402, The Contraclor Is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Cffice of Management and Budget under OMB

Control Number 1214-0149.)

{ii) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

{A) That the payroll for the payroll perlod contains
the information required to be maintalned
under paragraph (¢) {1) of this clause and that
such information is correct and complate;

{B) That each laborer or mechanic (induding each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebale, aither directly or indirectly, and that no
deductions have beeh made sither directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid

nof less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract,

(iii} The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisty the

requirements for submission of the “Statement of

Compliance” required by subparagraph (c)(2)(il) of
this clause.

{iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (2)(1) avallable
for inspection, copying, or transcription by authorized
representatives of HUD or its designes, the
Contracting Officer, or the Department of Labor and
shall permit such reprasentatives to interview
employees during working hours on the job. If the
Contfractor or subcontractor falls to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, fallure
to submit the required records upon request or to

make such records avatlable may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona flde apprenticeship
program registered with the U.8. Department of
Labor, Employment and Training Administration,
Office of Apprenticaship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeshlp Agency recognized by CATELS, orifa
person is employed In his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS ot a State Apprenticeshlp Agency {(where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentless to journgymen on the Job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, wha is not
registered or otherwise employed as stated in this
paragraph, shall be pald not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice petforming work on the job site in
oxcess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project In & locality other than that in
which its program is registerad, the ratios and wage
rates (expressed In percentages of the journeyman’s
hourly rate) specified in the Contractor's or
subcontractor's reglstered prograim shall be observed.
Every apprentice must be paid at not fess than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
henefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on tha
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Blvision
determines that a different practice prevails for the
applicable apprentice classification, fringes shalf be
pald In accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeshlp program, the Contractor will no longer
be permitted to utllize apprentices at less than the
applicable predetermined rate for the work performed
untfl an acceptable
program Is approved.

{2) Tralnees. Except as provided in 28 CFR 5.186,
trainees will not be permitted to work at less than the
predatermined rate for the work performed unless thay
are employed pursuant to and Individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The rafio of trainees to joumeymen on
the job site shali not be greater than permitted under
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the plan approved by the Emptoyment and Tralning
Administration. Every frainee must be paid at not less
than the rate specified in the approved program for the
iralnee’s level of progress, expressed as a percentage
of the journeyman houtly rate specified in the
appllcable wage determination. Trainees shall be paid
fringe benefits In accordance with the provisions of the
trainee program. If the traines program does not
mentlon ftinge benefits, tralnees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Divislon determines that there is an
apprenticeship program assoclated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
beneflts for apprentices. Any employee listed on the
payroll at a rainee rate who Is not registered and
particlpating In a tralning plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site In excess of the ratio permitted under the
registerad program shall be pald not less than the
applicable wage rate in the wage determination for the
work actually performad. In the event the Employment
and Training Administration withdraws approval of a
training pragram, the Confractor will no longer be
permitted to utilize trainees at less than the applicable
praedetermined rate for the work performed

unfil an acceptable program is approved.

{3) Equal employment opportunity. The utllization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the egual
employment opportunity requirements of Executive
Order 11248, ss amended, and 29 CFR Part 30,

{e} Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

{f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontracior as
provided in 28 CFR 5.12.

(g} Compliance with Davis-Bacon and related Act
requirements. Al rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are hareln Incorporated by reference in this
contract.

(h) Disputes cancerning labor standards, Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract,
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 28
CFR Parts &, 6, and 7. Disputes within the meaning of
this clause include disputes between the Coniractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives. :

(i) Certiflcation of eligibility.

(1) By entering Into this contract, the Confractor certifies
that nelther it (har ha or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded contracts by
the United States Governmeant by virtue of section
3(a) of the Davis-Bagon Act or 28 CFR 5.12(a)(1).

{2} No part of this contract shall be subcontracted fo any
person or firm Inellgible for award of & Unlted States
Government contract by virtue of saction 3(a) of the
Davis-Bacon Act or 28 CFR 5.12(a)(1).

(3) The penaity for making false statements Is prescribed
In the U. S. Criminal Code, 18 U.S.C. 1001.

(i) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
Include watchien and guards.

{1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or parmit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensafion at a rate not less than one and
one-half times the basle rate of pay for all hours
worked In excess of 40 hours in such workweaek.

(2) Violation; liabllity for unpald wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (J}{f) of this
clause, the Contractor and any subcontractor
responsibie therefor shall be lfable for the unpaid
wages. |n addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed In violation of the provisions
set forth In subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the sfandard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j){(1) of this
clause.

(3} Withholding for unpaid wages and liquidated
damages. HUD or its desighee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Faderal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which Is held
by the same prime Contractor, such sums as may be
defermined 1o be necessary to satisfy any liabilitles of
such Contractor ot subcontracter for unpaid wages
and liquidated damages as provided in the provisions
set forth In subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
In any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate Instructions require, and also a
clause requiring the subcontractors to include these
provisions [n any lower tler subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions,
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47. Non-Federal Prevailing Wage Rates

(a) Any prevaillng wage rate (including basic hourly rate and
any fringe benefits), determined under State or iribal law
to be prevailing, with respect to any employes |h any
trade or position employad under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

{1} The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C,
3141 et seq.) to be prevalling In the locality with

raspect io such frade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(¢) An applicable trainee wage rate based thereon specified
in a DOL-certified frainee program.,

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solld Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated In guidelines of the Environmental Protection
Agency (£PA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintainlng a satlsfactory level of competition, The
Confractor shall procure items designated in the EPA
guldelines that cantain the highest percentage of
recovered materials practicable unless the Contractor
determines that such ltems: (1} are not reasonably
avallable in a reasonabla period of ime; (2) fail to meet
reasonable performance standards, which shall be
datermined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable 1o the
Item; or {3) are only avallable at an
unreasonable price,

{b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2} during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amaount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
palitical subdivision of a State; and {ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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Housing Authority of Grant County
General Conditions

HOUSING AUTHORITY OF GRANT COUNTY
1139 Larson Boulevard, Moses Lake, WA 98837
PH (509) 762-5541; FAX (509) 762-2202

GENERAL CONDITIONS
L. ENTIRE AGREEMENT: This document, together with the Notice to Proceed, Form of Contract,

Bid package and information, and Scope of Work, including all addenda and subsequently issued change
notices, (hereinafter “contract documents™) comprises the entire agreement between the Housing Authority
of Grant County herein after called “HAGC” and the Contractor/Vendor/Bidder (hereinafter “Contractor™)
and shall be governed by the laws of the State of Washington, County of Grant,

2. NONDISCRIMINATION AND AFFIRMATIVE ACTION: Submission of the bid for the work
binds the Contractor to the terms and conditions of Section 601, Title VI, Civil Rights Act of 1964, as may
be amended: In that “No person in the United States shall, on the grounds of race, color, national origin,
sex, or age, be excluded from participation in, be denied the benefits of, or be subject to discrimination
under any program or activity receiving Federal financial assistance.” In addition, “No otherwise qualified
handicapped individual in the United States shall, solely by reason of his handicap, be excluded from the
participation in, be denied the benefits of, ot be subjected to discrimination under any program or activity
receiving Federal financial assistance.” Unless exempted by Presidential Executive Order #11246, as may
be amended ot replaced and applicable regulations there under Contractor shall not discriminate against
any employee or applicant for employment,

3. WORKERS RIGHT TO KNOW: Washington State’s “right to know” legislation required the
Department of Labor and Industries to establish a program to make employers and employees more aware
of the hazardous substances in their work environment, WAC 296-901 requires among other things that all
manufacturers/distributors of hazardous substances, including any of the items listed on the contract
documents, must include with each delivery completed a Safety Data Sheet (MSDS) for cach hazardous
material. Additionally, each container of hazardous material nmust be appropriately labeled with the identity
of the hazardous material, appropriate warnings, and name and address of the chemical manufacturer,
imported or other responsible party. The Department of Labor and Tndustries could levy appropriate fines
against employers for noncompliance and agencies may withhold payment pending receipt of a legible copy
of the SDS.

4, GIFTS AND GRATUITIES: In accordance with RCW 42.23.070, RCW 42.52, and it is unlawful
for any person to directly or indireetly offer, give, or accept gifts, gratuitics, loans, trips, favors, special
discounts, services, or anything of economic value in conjunction with HAGC business practices.

5. RIGHTS AND REMEDIES: In the event of any claim for default or breach of contract, no
provision in the contract documents shall be construed, expressly or by implication, as a waiver by the
HAGC of any existing or fiture right and/ot remedy available by law, Failure of the HAGC to insist upon
the strict performance of any term or condition of the contract documents or to exercise or delay the exercise
of any right or remedy provided in the coniract documents or by law, or the acceptance of (or payment for)
materials, equipment or services, shall not release the Contractor from any responsibilities or obligations
imposed by the contract document, or by law, and shall not be deemed a waiver of any right of the HAGC
to insist upon the strict performance.

6. RELEASE AND HOLD HARMILESS: Contractor hereby releases, and shall indernnify, defend

and hold harmless the HAGC, its subsidiaries, affiliates, officers, agents, employees, successors, assigns
and authorized representatives of all of the foregoing from and against all suits, actions, legal or
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Housing Authority of Grant County
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administrative proceedings, claims, demands, damages, liabilities, interest, attorney fees, costs and
expenses of any kind or nature, including these arising out of injury to or death of Contractox’s
employees, whether arising before or after completion of the work hereunder, and in any manner directly
or indirectly caused, occasioned, or contributed to in whole or in part, or claimed to be caused, occasioned,
or contributed to in whole or in part, by reason of any act, omission, fault, or negligence of Contractor, its
sub contractors, or of anyone acting under its direction or control, or on its behalf in connection with or
incidental to the performance of this coniract, Contractor’s aforesaid release, indemnity and hold harmless
obligations, or portions of applications thereof, shall apply even in the event of the concutrent fault,
negligence, or strict liability of the parties released, indemnified, or held harmless to the fullest extent
permitted by law. Contractor’s aforesaid release, indemnity and hold harmless obligations, or portions of
applications thereof, shall not apply where bodily injury or property damage was caused by or resulted from
the sole negligence of the HAGC or its employees. Contractor expressly waives its immunity under
industrial insurance, Title 51 RCW. This waiver was mutually negotiated by the parties, if any portion of
this indemnity clause is invalid or unenforceable, it shall be deemed excised and the remaining portions of
the clanse shall be given full force and effect.

The parties agree that Contractor is an independent contractor and the HAGC has no right of control over
employees engaged by the Contractor.

Contractor hereby agrees to require all its sub-contractors or anyone acting under its direction or control
or on its behalf in connection with or incidental to the performance of this contract to execute an indemnity
clause identical to the preceding clause, specifically naming HAGC as indemnitee.

7. PERSONAL LIABILITY: It is agreed by and between the parties hereto that in no event shall
any official, officer, director, employee or agent of the HAGC be in any way personally liable or responsible
for any covenant or agreement herein contained whether expressed or implied, nor for any statement or
representation made herein or in any connection with this agreement.

8. ADVERTISING: Contracior shall not advertise or publish information concerning the contract
documents in any form or media without prior written consent from the Contract Administrator.

9. SUBCONTRACTS/ASSIGNMENT: Contractor shall not subcontract or assign its obligations
under this coniract without prior written consent of the Contract Administrator. The Contractor shall be
responsible to ensure that any and all contract document requirements are fulfilled by the assignce Any
consent to assignment by the HAGC shall not release the Contractor and Contractor shall remain fully
liable for performance under the contract documents.

10. TAXKES, FEES, AND LICENSES: Contractor shall apply, pay for and maintain in current status
any and all permits, fees, inspections and licenses which are necessary for contract performance and
completion. It is the Contractor’s sole responsibility to monitor and determine any changes or the enactment
of any subsequent regulations for said fees, assessments, or charges and to immediately comply with said
changes or regulations during the entire term of the agreement between the parties. Depending on the work
to be performed under the contract, the HAGC may be exempt from all State, Local, and Federal taxes and
agrees to furnish an exemption certificate to Contractor. If applicable.

Contractor shall comply with and give the notices required under all federal, state and local laws,
ordinances, rules, regulations and lawful orders of public authorities applicable to performance of the work.

2023 Frenchman Hills Improvements 2




Housing Authority of Grant County
General Conditions

1L WARRANTIES:

11.1  Construction. In addition to any special warranties provided elsewhere in the contract,
Contractor warrants that all work conforms to the requirements of the contract documents, shall be done in
a professional manner with the highest degree of quality, and shall be free of any defect in workmanship
performed under the contract documents. Notwithstanding anything to the contrary herein, the Contractor
warrants work for not less than one (1) year following the issuance of a certificate of occupancy, or final
acceptance, whichever is later. All corrections to the work shall be made promptly after written notification
of the Contractor.

11.2 Product - Contractor warrants that all materials, equipment and/or services provided under
the contract documents shall be fit for the purpose(s) for which intended, for merchantability, and shall be
of the highest degree of quality and of the most suitable grade to conform to the requirements and
specifications herein. Acceptance of any service and inspection incidental thereto by the HAGC shall not
alter or affect the obligations of the Contractor.

11.3  Price - Contractor warrants that prices of materials, equipment, and services set forth in the
contract documents do not exceed those charged by the Contractor to any other customer purchasing the
same goods or services under similar conditions and in like or similar quantities to be provided under the
contract documents.

The obligations under this Section shall survive final acceptance. The Contractor shall remedy,
promptly and at the Contractor’s sole expense any failure to conform or any defect in construction, product
or price as provided herein. The Contractor shall further restore any work damaged in fulfilling the terms
and conditions of this clause. Any work performed under this warranty shall run for one (1) year following
the date of repair or replacement, unless indicated otherwise in the contract documents.

If the Contractor fails to remedy any failure, defect or damage within a reasonable time after receipt
of written notice from the HAGC, the HAGC shall have the right to replace, repair or otherwise remedy the
failure, defect or damage at the Contractor’s cxpense. Nothing in this clause shall limit the HAGC’s rights
under any other provision of the contract documents.

12. LIENS, CLAIMS AND ENCUMBRANCES: All materials, equipment or services shall be free
of all liens, claims, or encutnbrances of any kind and upon request, Contractor shall deliver a formal release
of same,

13. DELIVERY:

13.1 Time - Delivery must be during normal work hours and within time frames, or otherwise
agreed upon times as proposed by Contractor herein and subsequently accepted by the HAGC. Failure to
comply may subject Contractor to non-delivery assessment charges and/or liquidated damages, as
determined by the HAGC in its sole discretion. The HAGC reserves the right to refuse shipment when
delivered after normal working hours. Contractor shall verify specific working hours of individual
departments of HAGC and so instruct carrier(s) to deliver accordingly. The acceptance of late performance
with or without objection or reservation shall not waive the right to claim damage for such breach nor
constitute a waiver of the requirements for the timely performance of any obligation remaining to be
performed by Contractor.

13.2 Terms - Unless otherwise specified, ail goods are to be shipped FOB Destination freight
prepaid and included. Where specific written authorizations ate granted to ship goods FOB shipping point,
Contractor agrees to prepay all shipping charges, route as instructed or if instructions are not provided,
route by the least expensive common carrier. Each invoice shall contain the original or a copy of the freight
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bill indicating that the payment for shipping has been made, The HAGC reserves the right to refuse COD
shipments,

13.3 Location - All detiveries are to be made to the applicable delivery location in accordance with
instructions on purchase order or confract documents. When applicable, Contractor shall take necessary
actions to safeguard itemns from theft, vandalism or during inclement weather,

13.4 Unauthorized - In no case shall Contractor initiate performance prior to receipt of written or
verbal authorization from the HAGC’s Contract Administrator, Expenses incurred otherwise shall be borne
solely by the Contractor.

4. INSPECTION AND REJECTION: Inspection of all materials and equipment upon delivery is
for the sole purpose of identification. Such inspection shall not be construed as final acceptance or as
acceptance of the materials or equipment if materials or equipment do not conform to contractual
requirements, If there are any apparent defects in the materials or equipment at the time of delivery, the
HAGC will promptly notify the Contractor thereof. Without limiting any of the rights, the HAGC may
require the Contractor to 1) repair or replace, at Contractor’s expense, any or all of the damaged goods, 2)
refund the price of any or all of the damaged goods, or 3) accept the return of any or all of the damaged
goods,

The Contractor shall inspect all previously performed work (whether performed by Contractor or a third
party) which Contractor’s work may cover, and report any noticeable blemishes, flaws and/or discrepancies
in the material or workmanship to the HAGC prior to performing Contractor’s work. Any such surface not
so reported by the Contractor shall be reworked by the Contractor at the Contractor’s sole expense, after
repair or replacement of the unacceptable surface,

15. TITLE AND RISK OF LOSS: Regardless of FOB point, Contractor agrees to bear all risks of
loss, injury or destruction of goods and materials ordered herein which occur prior to delivery and
acceptance. Such loss, injury or destruction shall not release Contractor from any obligation hereunder.

16. PERFORMANCE: Acceptance by the HAGC of unsatisfactory performance with or without
objection or reservation shall not waive the right to claim damage for breach nor constitute a waiver of
requirements for satisfactory performance of any obligation remaining to be performed by Contractor.

17. IDENTIFTICATION: All invoices, packing slips, packages, instruction manuals, correspondence,
shipping notices, shipping containers and other written material affecting the contract documents shall be
identified by the applicable purchase order number. Packing slips shall be enclosed with each shipment,
indicating the contents therein,

18, INVOICING: Contractor shall provide an original and two (2) copies of all invoices. Invoices
must be submitted no later than the 1% and 15" of each consecutive month for payments to be made
according to paragraph 20, Payments. Invoices received after these dates shall be paid on the next payment
cycle. Each invoice shall be submitted as required by the contract documents and shall reference the contract
and/or purchase order number. Invoices shall be properly annotated with applicable prompt payment
discount(s).

19. PREVAILING WAGE RATES: All coniractors performing “public works” contracts ate required
to pay their employees prevailing wage rates as provided under RCW 39,12,
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1) Where a contract is less than $2500 ihe awarding agency (HAGC) may collect the statement of
intent to pay and affidavit of wages paid directly from the contractor and submit such forms to the
Department of Labor and Industries on the last day of each month,

2) Where a contract value is more than $2501 the contractor shall file the “Intent to Pay Prevailing
Wage Rates” immediately after bid award and “Affidavit of Wages Paid” at the end of the contract
directly to:

Department of Labor and Industries
Prevailing Wage Section

PO Box 44540

Olympia, WA 98504-4540

(360) 902-5331

Contractors de not send these forms to any other address since it will delay release of final payment.

20. PAYMENT: Payment will be made by the HAGC as indicated on the ordering document.
Payments are generated and once each month on or about the 1% the month following an invoice on or
before the 25" of the preceding month. No such payments shall be released until Contractor has submitted
the proper certification regarding Prevailing Wage Rates as listed in subparagraph 19.

21. RETENTION: For contracts which are greater than $2,500, HAGC shall withhold an amount equal
to five percent (5%) of the total amount bid for the purpose of assurance of job completion and filing and
certification by L & I of “Affidavit of Wages Paid”.

22. QUALITY STANDARDS: Product or service specifications herein are intended solely to clearly
describe type and quality and not be restrictive. Trade reference specifications describe the type product
thus far found to best meet HAGC functional requirements and provide the most economical use life under
agency situations. So as not to misrepresent the requirements herein, brands other than those specified will
therefore be considered on the basis of whether at least equal in quality and utility to those specified. Failure
to submit with bid complete documentation sufficient to establish products bid as at least equal constitute
grounds for rejection of bid. By submitting a bid, Contractor expressly warrants the product bid as at least
equal in quality and utility, The HAGC’s acceptance of a product bid as an “equal” is conditioned on the
HAGC’s inspection and testing after receipt. If, in the sole and absolute judgment of the HAGC, the item
is determined not to be an equal, the bid may be rejected or the product returned at Contractor’s expense
and/or the contract documents/purchase otder canceled without any liability whatsoever to the HAGC. Any
bid containing a brand which is not of equal quality, utility or use specified must be represented as
“alternate” and not as an “equal”; failure to do so shall be sufficient reason to consider the bid non-
responsive.

23, DETERMINATION OF RESPONSIBILITY: During bid evaluation, the HAGC reserves the
right to make reasonable inquiry to determine if any bidder is responsive and responsible. Requests of a
bidder may include, but not be limited to financial statements, credit ratings, references, record of past
performance, on-site inspection of bidder’s facility or their subsequent subcontractor’s facilities. Failure to
timely and promptly respond to said request(s) would be sufficient reason to consider the bid non-
responsive,

24, AWARD FACTORS: HAGC coniracts shall be awarded to the lowest responsible and responsive
bidder as determined by HAGC. Award criteria shall include, without limitation, all items as stated in RCW
39.04 and RCW 43.19 and the coniractual requirements provided herein. HAGC reserves the right to find
that the Contractor is not responsible due to the lack of qualifications, inability to demonstrate specific prior
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project experience, prior work performance for the HAGC, which the HAGC determined was not
satisfactory, in the HAGC’s sole discretion, the lack of responsibility or qualifications of any subcontractors
that were listed in the bid documenis as performing a category of the work, together with any additional
criteria set forth in the HAGC’s bid information materials,

RCW 39.04.350 allows, and the HAGC may: (1) accept “any portion of the items bid” unless the
bid response stipulates “all or nothing”; (2) Reissue an “Information to Bidders” or negotiate as the best
interests of the HAGC may require whenever there is reason to believe that prices or terms are not the best
obtainable; or (3) Award on an all or none consolidated basis taking into consideration reduction in
administrative costs as well as unit bid prices.

In addition, the HAGC reserves the absolute right to waive any informality in the bids and to accept
and/or reject any or all bids, or portions thereof,

25. CONTRACTOR REGISTRATION: All contractors must file and be approved by the HAGC for
placement onto the HAGC’s Small Works Roster. Any unregistered contractor must submit the application
package and be approved prior to any contract or purchase award. Failure to do so will result in rejection
of bid as non-responsive and non-responsible.

26. MODIFICATION: No alteration in any of the terms, conditions, or requirements under the
contract documents shall be effective unless in a writing signed by the parties.

27. INDEPENDENT CONTRACTOR: The parties agree that nothing herein creates any relationship
other than that of independent contractor, and HAGC has no right of control over the employees engaged
by Contractor.

28. ADDITIONS OR DELETIONS: HAGC reserves the right to add or delete items, or locations.
Added items, or locations will be related to those on contract documents and additions or deletions will not
represent a significant increase or decrease in size or scope of the contract. Such additions or deletions will
be by mutual agreement, will be at prices consistent with the original bid price margins, and will be
evidenced by issuance of a written contract change order from the Contract Administrator.

If applicable codes or building department approved plans are more restrictive than the HAGC
standards, the more restrictive shall govern. Contractor shall inform in writing, and obtain the advance
approval of HAGC for any variation from the plans and specifications of the work under the contract to
maintain compliance with code

29. INSURANCE: Contractor shall maintain general liability insurance, automobile liability
insurance, professional liability insurance and comply with the Washington State Industrial Insurance Act,
to cover all of Contractor’s activities in connection with the work to be performed under the contract
documents. All insurance coverages shall protect against claims for damages for personal and bodily injury
or death, as well as claims for property damage, which may arise from operations in connection with the
contract documents, whether such operations are by Contractor or any subcontractor. All insurance (except
professional liability, errors and omissions) shall be endorsed to include HAGC, its officers, directors,
employees and agents as additional named insureds, and all insurance certificates shall evidence this
coverage as additional insureds

Coverage limits shall not be less than $1,000,000 combined single limit for general liability, bodily
injury and property damage, and professional liability, cach occurrence.
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30. CONTRACT SUSPENSION: The HAGC may at any time, for any reason whatsoever, and
without cause, suspend the work under the contract or any portion thercof, for a period of not more than
sixty (60) calendar days, by written notice to the Contractor. Contractor shall resume performance within
fifteen (15) calendar days of written notice from the HAGC.

3L DAMAGES FOR FAILURE TO ACHIEVE TIMELY COMPLETION:

31.1 Liquidated Darnages. Timely performance and completion of the work is essential to HAGC
and time limits stated in the contract documents are of the essence. HAGC will incur serious and substantial
damages if completion of the work does not occur by the completion date. However, it would be difficult
if not impossible to determine the exact amount of such damages. Consequently, liquidated damages of
$500.00 per day will be assessed.

The liquidated damage amounts set forth above will be assessed not as a penalty, but as liquidated
damages for delay, This amount is fixed and agreed upon by and between the Contractor and HAGC
because of the impracticability and extreme difficulty of fixing and ascertaining the actual damages the
HAGC would in such event sustain. This amount shall be construed as the actual amount of damages
sustained by the HAGC due to delay, and may be retained by the HAGC and deducted from any payments
to the Contractor.

Assessment of liquidated damages shall not release Contractor from any further obligations or
liabilities pursuant to the contract documents.

If different completion. dates are specified in the contract documents for separate parts or stages of
the work, the amount of liquidated damages shall be assessed on those parts or stages which are delayed.

If the HAGC terminates the Contractor’s right to proceed, the resulting damage will consist of
liquidated damages until such reasonable time as may be required for final completion of the work, together
with any increased costs occasioned by the HAGC in completing the work.

32, TERMINATION:

32.1  Termination For Convenience. The HAGC may terminate the contract, in whole or in part,
at any time and for any reason whatsoever by giving thirty (30) calendar days written notice (“Notice of
Termination”) to Contractor. Termination charges, when applicable, shall be compuied in the following
manner: 1) a sum computed and substantiated in accordance with standard accounting practices for those
reasonable costs incurred by Contractor prior to the date of termination, and for orderly phase out of
performance as required by the HAGC in order to minimize the costs of the termination; and 2) a reasonable
profit for such work performed; however, the HAGC shall not be liable to the Contractor for any lost or
anticipated profits on the terminated portion of the contract, or claims of unabsorbed or unamortized
ovethead or other fixed costs. In no event shall the HAGC be liable to pay any sum in excess of the actual
price of this contract for the terminated services.

32.2 __Termination For Breach. The HAGC shall be entitled, by written or oral notice, to cancel
the contract in its entirety or in part, for breach of any of the terms herein, and to have all other rights and
remedies against Contractor by reason of Contractor’s breach as provided by law or in equity. A breach
shall mean any one or more of the following events 1) Contractor fails to perform the services by the date
required; 2) failure to perform or comply with any term or agreement in the contract documents; 3)
Contractor makes any general assignment for the benetit of creditors; 4) in the HAGC’s sole and absolute
opinion, Coniractor becomes insolvent or in an unsound financial condition so as to endanger performance
hereunder; 5) Contractor becomes the subject of any proceeding under any law relating to bankruptey,
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insolvency to reorganization or relief from debtors; or 6) any receiver, trustee or similar official is appointed
for Contractor or any of the Contractor’s property. If it is subsequently found that Contractor was not in
breach, the rights and obligations of the parties shall be the same as if a Notice of Termination had been
issued pursuant to subparagraph 32.1.

323 Termination By Mutual Agreement - The HAGC or the Contractor may ferminate this
contract in whole or in part, at any time, by mutual agreement with a thirty (30) calendar days written notice
from one party to the other.

324 Acts Upon Termination,

32.4.1 By Contractor. Unless HAGC directs otherwise, after receipt of a Notice of
termination for either cause or convenience, Contractor shall promptly:

(a) Stop performing work on the date and as specified in the notice of termination;

(b) Place no further orders or subcontracts for materials, equipment, services or facilities,
except as may be necessary for completion of such portion of the work as is not terminated;

(c) Cancel all orders and subcontracts, upon terms acceptable to HAGC, to the extent that they
relate to the performance of work terminated;

(d) Assign to HAGC all of the rights, titles, and interests of Contractor in all orders and
subcontracts;

(e) Take such action as may be necessary or as directed by HAGC to preserve and protect the
work, the work site, and any other property related to the work and work site in the possession
of Contractor in which HAGC has an interest; and

(f) Continue performance only to the extent not terminated.

324.2 By HAGC. Upon termination, HAGC may, in its sole and absolute discretion:

(a) Take possession of the work site and take possession of or use all materials, equipment, tools,
and construction equipment and machinery thereon owned by Contractor to maintain the
orderly progress of, and to finish, the work under the contract documents;

(b) Accept assignment of subcontracts; and

{¢) Finish the Work by whatever other reasonable method it deems expedient.

33. FORCE MAJEURE:

33.1  Definition - Except for payment of sums due, neither party shall be liable to the other or
deemed in default under the contract documents of and to the extent that such party’s performance is
prevented by reason of force majeure. The term “force majeure” means an occurrence that is beyond the
control of the party affected and could not have been avoided by exercising reasonable diligence. Force
majeure shall include acts of God, war, riots, strikes, fire, floods, epidemics, or other similar occurrences.

33.2  Notification - If either party is delayed by force majeure, said party shall provide written
notification within forty-eight (48) hours of the occurrence. The notification shall include evidence of the
force majeure satisfactory to the other party. Such delay shall ccase as soon as practicable and written
notification of it shall be provided. Independent from the written notice of the force majeure, the Contractor
may make a written request for an equitable adjustment to the contract completion date based solely on the
torce majeure (and no adjustment shall be allowed to the extent the delay is due to any act of the Contractor
or subcontractor). Contractor shall make a prompt written request for equitable adjustment, and there shall
be no adjustment for any events occurring more than seven (7) days before the Contractor issues a written
request for equitable adjustment, which request must include the nature of the impacts of the force majeure
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to Contractor, and the amount of the adjustment to the completion date requested by Contractor, HAGC
may request any additional information it deems necessary to determine whether or not HAGC agrees to
an adjusiment to the completion date for the work. Pending the HAGC’s resolution. of the Contractor’s
request, the Contractor shall proceed with the work, unless the HAGC otherwise directs in writing. The
HAGC shall use its best efforfs to determine whether or not it will extend the contract completion date
within twenty (20) days of the HAGC’s receipt of the information it deems necessary to make the
determination.

33.3  Rights Reserved - The HAGC reserves the right to cancel the contract and/or purchase
materials, equipment or services from the best available sources during the time of force majeure, and
Contractor shall have no recourse against the HAGC,

34, ESTABLISHED BUSINESS: To be considered responsive, Contractor must, at the time of bid
opening, or prior to that time if required by law, be an established business firm with all required licenses,
bonding, facilities, equipment and trained personnel necessary to perform the work as specified in the bid
solicitation in full force, effect, and good standing as determined in the HAGC’s sole discretion, The HAGC
reserves the right to require proof of said requirements within ten (10) calendar days from the date of
request,

35. OWNERSHIP OF PLANS AND CONFIDENTIALITY: All plans, blueprints and construction
related documents are confidential and are the property of the HAGC and shall not be reproduced, divulged
or otherwise imparted to a third party without advance written consent of the HAGC.

36, GENERAL CONTRACTOR PERFORMANCE STANDARDS: In performing the contract, the
Contractor shall:

36.1  Supervise and direct the work, using its best skill and attention. Contractor shall be solely
responsible for supervision of each and every provider or sub-contractor performing work under the
contract.

36.2  Ensure compliance with this contract and be responsible to HAGC for acts and omissions
of Contractor, subcontractors, and their employees and agents.

363 Beresponsible for initiating, maintaining, and supervising all training programs and safety
precautions and programs in connection with the performance of the work.

364 Shall timely perform all work, inspections and subsequent compliance under the contract.

36.5  Shall promptly correct work found by the HAGC not to conform to the requirements of the
coniract documents, whether observed before or after substantial completion, and Contractor shall bear al!
costs of correcting such nonconforming work.

36.6  Shall provide the HAGC access to the work in progress, wherever located.

37. WORK SITE CONDITIONS AND RULES:

The Contractor shall ensure that Contractor and each subconitactor shall adhere to the following conditions
and rules as to each site where work is performed under the contract documents, If the Contractor fails to
comply with any of the following, the HAGC may do so at the Contractor’s sole expense.

37.1  The work site shall be kept free from accumulations of trash (inclucing personal trash) and
waste malerials, at all times.
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37.2  Storage and scrap shall be placed in an approved location on a daily basis.

37.3  Nothing shall be left on a finished surface which has the potential to damage it.

374 Anyone working in a house after insulation has been installed, shall be responsible for heat
and/or lock-up. Heat shall be set no higher than 65 degrees during the day and 55 degrees during the night.
Doors, windows and access panels shall be kept closed to conserve energy.

37.5  Existing improvements, structures, landscaping and vegetation at or impacted by the work
site shall be protected from damage, and Contractor shall repair any damage resulting from failure to

comply with this provision.

37.6  All trash, tools, scaffolding, equipment and materials must be removed from the work site
by the Contractor prior to the HAGC’s issuance of final payment.

37.7  Smoking, vaping, and the use of chewing tobacco is prohibited within structures or
residences at all times.

37.8  No access panels shall be left open and unattended.
37.9  Foul language and profanity are absolutely prohibited on the job site.
37.10  Liquor and use of controlled substances are prohibited.

37.11 Portable toilets shall be used; and use of the residential bathrooms, or any portion of a
residence for non-work use, is prohibited.

3712 All vehicles shall be parked on the street; not on driveways or off the road, unless expressly
approved by the HAGC.

37.13  Radios shall be played at a low volume and all shall be appropriate for the community, If
normal conversation is not possible, the volume is excessive. The HAGC reserves the right to ban radio

usage from any job site, in its sole discretion.

37.14  Any barricades, blockades, caution tape or security measures to keep the public from
damaging any work done by the contractor or any sub-contractor is contractor’s responsibility.
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Retainage Release

Since 2009, for public work projects costing $35,000 or more, the law has required
public agencies to withhold 5% of the contract amount until it is demonstrated that
all the contractors on the project have paid the appropriate prevailing wages and
state taxes, including workers’ compensation and unemployment insurance
premiums. The state Department of Revenue (DOR), Employment Security
Department (ESD), and L&I all approve release of the retainage separately.

The Contract Release Unit with L&I reviews these contracts to ensure all contractors
on the project have paid the appropriate premiums for worker’s compensation.
Once the project is final, the public agency involved must file a Motice of
Completion (NOC) with L&, DOR, and ESD for all projects costing $35,000 or more,
less taxes.

We use the Affidavit of Wages Paid submitted by the contractors as a tool to verify
the type of work performed and how many hours were worked on the project. We
work with the contactors to resolve any issues as quickly as possible. Once all
contactors are cleared, we then issue our Certificate of Refease to the public entity
as well as the general contractor for the contract to release our hold on the
retainage. (For more information, see Background.)

Program changes effective April 1, 2013

If all of the affidavits are not listed on the NOC, the NOCwill be returned to the
public agency.

Previously, if L&I received a NOC and could not find an Affidavit of Wages Paid on
file for all contractors, L& would attempt to reach the contractors and remind them
to file. This time-consuming effort caused significant delays for other customers.
In an effort to speed the process, L&I will change its practice on April 1, 2013, and
return any NOC that does not list all corresponding affidavit numbers for the
project. L&! will notify the public agency and provide information as to what the
problem is, how to resubmit the MOC, and request they inform the general
contractor of the issue.

Download the latest version of the Notice of Completion (F215-038-000).

Questions?

Please review our list of Frequently Asked Questions. If you still have questions,
please contact L& directly:

Phone: 1-855-545-8163.

Email: ContractRelease@Lni.wa.gov.




State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe
benefits. On public works projects, worker's wage and benefit rates must add to not less than this
total. A brief description of overtime calculation requirements are provided on the Benefit Code

Key.

Journey Level Prevailing Wage Rates for the Effective Date: 7/26/2023

g
County Trade Job Classification Wage Holiday Overtime|Note CT::;
Grant !Asbestos Abatement Workers  [Joumney Level $50.62| 7B M 87 | View
Grant  |Boilermakers Journey Level $74.297 5N 1< View
Grant  {Brick Mason Journey Level $55.44]  BA 1M View
Grant  |Building Service Employees Janitor $15.74 1 View
Grant  [Building Service Emplovees Shampooer $15.74 1 Yiew
Grant  |Building Service Employees Waxer $15.74 1 View
Grant  |Building Service Emplovees Window Cleaner $15.74 1 View
Grant  iCabinet Makers {In Shop) Journey Level $15.74 1 Yiew
Grant  {Carpenters Acoustical Worker $53.36] ZE 4X 8N | View
Grant [Carpenters Bridge, Dack & Wharf $57.36] 7E 4X BN | View
Carpenter
Grant  {Carpenters Floor Layer & Floor Finisher $53.36] J7E 4X 8N | View
Grant [Carpenters Form Builder $53.36; 7E 4% 8N | View
Grant  [Carpenters General Carpenter $53.36; 7E 4X 8N | View
Grant |Carpenters Heavy Construction Carpenter | $57.36] ZE 4% 9E | View
Grant  [Carpenters Scaffold/Shoring Erecting & $57.36! 7E 4X 8N | View
Dismantling
Grant  |Cement Masons Journey Level $52.83 7B N View
Grant  |Divers & Tenders Assistant Tender $61.33] ZE 4X View
Grant  |Divers & Tenders Bell/Vehicle or Submersible $64.431 7E 4X View
Operator Not Under Pressure
Grant  Divers & Tenders Dive Supervisors $112,37 7E 4x View
Grant  {Divers & Tenders Diver $110.87] 7E 4X 8Y | View
Grant  iDivers & Tenders Diver on Standby $63.43] 7E 4X View
Grant  iDivers & Tenders Diver Tender 564,437 7E 4X View
Grant {Divers & Tenders Diving Master $74.42) JE 4X Yiew
Grant {Divers & Tenders Manifold Operator $64.43) 7E 4X View
Grant  |Divers & Tenders Manifold Operator Mixed Gas | $68.43] 7ZE 4X View
Grant  {Divers & Tenders Remote Operated Vehicle 564.43 ZE 4% Vie

Operator




Grant  |Divers & Tenders Remote Operated Vehicle $61.33] 7E 4X View
Tender /Technician
Grant  |Dredge Workers Assistant Engineer §76.56, 5D 3F Yiew
Grant  |Dredge Workers Assistant Mate (Deckhand) $75.97 5D 3F View
Grant  {Dredge Workers Boatmen $76.561 5D 3F Yie
Grant  jDredge Workers Engineer Welder $78.03] &D 3F View
Grant {Dredge Workers Leverman, Hydraulic $79.59] &D 3F View
Grant  [Dredge Workers Mates $76.56; 5D 3F View
Grant  |Dredge Workers Oiler $75.970 5D 3F Yiew
Grant  |Drywall Applicator Journey Level $53.36! 7E 4X 8N | View
Grant  {Drywall Tapers Journey Level 548,68 ZE 1P iew
Grant  |Electrical Fixture Maintenance |Journey Level $24.88 1 View
Workers
Grant  |Electricians - Inside Cable Splicer $84.677 7H 1E View
Grant  |Electricians - Inside Construction Stock Person $41.311 7H 1D View
Grant  |Electricians - Inside Journey Level $79.64; 7H 1E View
Grant  [Electricians - Mator Shop Craftsman $15.74 1 Vie
Grant  {Electricians - Motor Shop Journey Level $15.74 1 View
Grant  iElectricians - Powerline Cable Splicer $93.00i 5A 4D Yie
Construction
Grant  [Electricians - Powerline Certified Line Welder $85.42] B5A 4D View
Construction
Grant  |Electricians - Powerline Groundperson $55.27{ 5A 4D View
Construction
Grant  |Electricians - Powerline Heavy Line Equipment 585,427 BA 4D View
Construction Operator
iGrant  |Electricians - Powerline Journey Level Lineperson $85.421 BA 4D View
' Construction
Grant | Electricians - Powerline Line Equipment Operator $73.35, BA 4D View
Construction
Grant  |Electricians - Powerline Meter Instalter $55.271 BA 40D 8W | View
Construction
Grant  {Elecfricians - Powerline Pole Sprayer $85.42] BA 4D View
Construction
Grant  {Electricians - Powerling Powderperson $63.50] 5A 4D View
Construction
Grant  jElectronic Technicians Electronic Technicians Journey | $51.68, 5B 1B iew
Level
Grant  |Elevator Constructors Mechanic $107.49| 7D 44 View
Grant  |Elevator Constructors Mechanic In Charge $116.13] 7D 4A View
Grant  |Fabricated Precast Concrete Journey Level $15.74 1 iew
Products
Grant  |Fabricated Precast Concrete Journéy Level - In-Factory $15.74 1 View
Products Work Only
Grant {Fence Frectors Fence Erector $50.62] 7B 1M 8Z | View
Grant  {Flaggers Journey Level $47.881 7B 1M 8Z i Vie
Grant  {Glaziers Journey Level 540.201 7L AL Vie
Grant eat & Frost Insulators And Journey Level $59.24] 5K iU View
. |Asbestos Workers
Grant  Heating Equipment Mechanics |{Journey Level $65.36] 61 1B Vie




Grant  |Hod Carriers & Mason Tenders  |Journey Level s48.46| 7B IM 872 | View
Grant  i|ndustrial Power Vacuum Journey Level $15.74 1 View
Cleaner
Grant  jlnland Boatmen Journey Level $15.74 1 View
Grant  {Inspection/Cleaning/Sealing Of |Cleaner Operator, Foamer $15.74 1 Yiew
Sewer £ Water Systems By Operator
Remote Control
Grant  |Inspection/Cleaning/Sealing Of |Grout Truck Operator $15.74 1 View
Sewer & Water Systems By
Remote Control
Grant  |Inspection/Cleaning/Sealing Of {Head Operator $15.74 1 View
Sewer £ Water Systems By
Remote Control
Grant  |Inspection/Cleaning/Sealing Of {Technician $15.74 1 View
Sewer & Water Systems By
Remote Control
Grant  |Inspection/Cleaning/Sealing Of i Tv Truck Operator $15,74 1 View
Sewer & Water Systems By
Remote Control
Grant  ilnsulation Applicators Journey Level $53.36) ZE 4% 8N | View
Grant  {lronworkers Journeyman $68.91] 15K 11N View
Grant  iLaborers Air And Hydrautic Track Drill $51.200 7B M 8Z | View
Grant |Laborers Asphalt Raker $51.20] 1B iM 8z jew
Grant  Laborers Asphalt Roller, Watking $50.91; 7B iM 87 | View
Grant |Laborers Brick Pavers $50.621 7B 1M 87 | View
Grant  |Laborers Brush Hog Feeder $50.62] 7B 1M 82 | View
Grant  Laborers Brush Machine $51.20f 7B 1M 87  View
Grant  iLaborers Caisson Worker, Free Alr $51.20; 7B M 8Z | View
Grant |Laborers Carpenter Tender $50.621 7B 1M 8Z | View
Grant  |Laborers Cement Finisher Tender $50.91 7B 1M 8Z | View
Grant  {lLaborers Cement Handler $50.62i 7B 1M 87 | View
Grant  |Laborers Chain Saw Operator & Faller $51.20f 7B 1M BZ | View
Grant  Laborers Clean-up Laborer $50.62] 7B 1M 87 | View
Grant  Labaorers Compaction Equipment $50.91] 7B M 87 | view
Grant  ilLaborers Concrete Crewman $50.62; 7B 1M 8Z | View
Grant iLaborers Concrete Saw, Walking $50,91; 7B 1M 82 | View
Grant |Laborers Concrete Signalman $50.621 7B 1M 81 | View
Grant [Lahorers Concrete Stack $51.200 7B M 87 | View
Grant [Laborers Confined Space Attendant $50.62] 7B M 8Z | View
Grant iLaborers Construction Specialist $51.39, 7B 1M 87 | View
Grant |Laborers Crusher Feeder $50.62i 7B M 87 | View
Grant  |Laborers Demolition $50,62i 7B 1M 871 | View
Grant  |Laborers Demolition Torch $50.91 7B M 82 | View
Grant- iLaborers Dape Pot Fireman, Mon- $50.917 7B 1M 82 | Yiew
mechanical
Grant  ilLaborers Driller Helper (when Required | $50.91; 7B 1M 87 | View
To Move & Posftion Machine)
Grant  ilLaborers Drills With Dual Masts $51.501 7B M 87 | View
Grant  {Laborers Dry Stack Walls $50.621 7B 1M 87 | View




Grant  |Laborers Pumpman $50.62, 7B M 8Z | View

Grant  |Laborers Erosioh Control Laborer $50.62; 7B M 8Z | View

Grant  |Laborers Firewatch $50.62{ 7B 1M 8Z | View

Grant |Laborers Form Cleaning Machine 550.62i 7B 1M 8Z | View
Feeder, Stacker

Grant  [Laborers Form Setter, Paving $50.91; 7B 1M 8Z | View

Grant  ilLaborers General Laborer $50.62] 7B iM 8Z | View

Grant  |Laborers Grade Checker $53.33] 7B M 82 | View

Grant  ilaborers Grout Machine Header Tender | $50.62] 7B M 8Z | View

Grant  {Laborers Guard Rail $50.62| 7B M 87 | View

Grant iLaborers Gunite $51.20| 7B 1M 87 | View

Grant Laborers Hazardous Waste Worker (level] $51.50 7B M 87 | View
A)

Grant  iLaborers Hazardous Waste Worker (level] $51.201 7B 1M 87 | View
B)

Grant [Laborers Hazardous Waste Worker (level! $50.91] 7B 1M 87 | View
C)

Grant  |Laborers Hazardous Waste Worker (level] $50.62! 7B 1M 82 | View

. D)

Grant  |Laborers Hdpe Or Similar Liner Installer i $50.62] 7B M 8Z | View

Grant  iLaborers High Scaler $51.20 7B M 87 | View

Grant  |Laborers Jackhammer Operator Miner, | $50.91, 7B 1M 8Z | View
Class "b"

Grant  |Laborers L.aser Beam Operator $51,201 7B 1M 87 | View

Grant |Laborers Miner, Class "a" $50.62; 7B iM 87 | View

Grant |Laborers Miner, Class "¢” $51.20f 7B M 87 | View

Grant  {Laborers Miner, Class "d" $51.50f 7B M 87 | View

Grant ilaborers Monitor Operator, Air Track Or | $51.20] 7B M 872 | View
Simnilar Mounting

Grant  ilaborers Mortar Mixer $51.20f 7B M 87 | View

Grant  {Laborers Nipper $50.62] 7B 1M 87 | View

Grant  iLaborers Nozzlerman $51.20f 7B 1M 872 iew

Grant  {Laborers Nozzleman, Water {to Include | $50.91] 7B 1M 8Z | View
Fire Hose}, Air Or Steam

Grant Laborers Pavement Breaker, 90 Lbs. & | $51.20f 7B 1M 87 | View
Over

Grant |Laborers Pavement Breaker, Under 90 $50.91 7B 1M 8% | View
Lbs.

Grant |Laborers Pilot Car $47.88] 7B M 87 | View

Grant |Laborers Pipelayer $51.20f 7B 1M 87 | View

Grant |Laborers Pipelayer, Corrugated Metal $51.20f 7B 1M 8Z | View
Culvert And Multi-Plate

Grant Laborers Pipewrapper $51.20f 7B 1M 87 | View

Grant  {Laborers Plasterer Tenders $51.200 7B iM 87 | View

Grant  ;Laborers Pot Tender $50.91] 7B M 87 | View

Grant  |Lahorers Powderman $52.97 7B M 82 | View

Grant  ilaborers Powederman Helper $50.91, 7B 1M 87 | View

Grant |Laborers Power Buggy Operator $50.91| 7B 1M 87 | View




Grant  |Laborers Power Tool Operator, Gas, $50.91] 7B 1M 87 | Yiew
Electric, Pneumatic
Grant  |Laborers Railroad Equipment, Power $50.91, 7B 1M 87 | View
Driven, Except Dual Mobile
Grant  Laborers Railroad Power Spiker Or $50.91, 7B 1M 8L | View
Puller, Dual Mobile
Grant  [Laborers Remote Equipment Operator $51.50; 7B 1M 87 | View
Grant |Laborers Remote Equipment Operator | $50.91; 7B M BZ | View
(i.e Compaction And
Demolition)
Grant  |Laborers Rigger/signal Person $50.91; 7B 1M 82 | View
Grant  |Laborers Riprap Person $650.62: 7B 1M 82 | View
Grant  iLaborers Rodder & Spreader $50.91 7B 1M 8Z | View
Grant  |Laborers Sand Hogs Under Compressed | $95.15{ 7B 1M 82 | View
Air Conditions
Grant  iLaborers Sandblast Tailhoseman $50.62] 7B 1M 82 | View
Grant  |Laborers Scaffold Erector, Wood Or $50.62] 7B 1M 82 | View
Steel
Grant  |Laborers Scaleman $47.881 7B 1M 87 | View
Grant  {Laborers Stake Jumper $50.62| 7B M 87 | VYiew
Grant  |Laborers Structural Mover $50.62] 7B M 81 | View
Grant  |{Lahorers Tailhoseman {water Nozzle) $50.62| 7B 1M 8Z | View
Grant  iLaborers Timber Bucker & Faller (by $50.62] 7B M 8Z | View
Hand)
Grant {Laborers Track Laborer (rr) $50.62, 1B M 87 | View
Grant |Laborers Traffic Control Laborer $47.88/ 7B 1M 82 | View
Grant {Laborers Traffic Control Supervisor $50.62; 7B M 87 | View
Grant  {Lahorers Trencher, Shawnee $50.91 7B IM 87 i View
Grant  iLaborers Trenchless Technology $51.200 7B 1M 8Z | View
Technician
Grant  |Laborers Truck Loader $50.62; 7B M 8Z | View
Grant  iLaborers Truck Mounted Attenuator $47.88) 7B 1M 82 | View
Grant {Laborers Tugger Operator $50.91, 7B 1M 8Z | View
Grant [Laborers Vibrators, All $51.20f 7B M 87 | View
Grant Laborers Wagon Drills $50.91; 7B M 87 | View
Grant  iLaborers Water Pipe Liner $50.91 7B 1M 8Z | View
Grant  {Laborers Welder, Electrical, Manual Or | $51.50 7B M 87 | View
Automatic (hdpe Or Similar
Pipe And Liner)
Grant  {Laborers Well-point Persan $60.62| 7B M 8Z | View
Grant  {Laborers Wheelbarrow, Power Driven $50.91 7B 1M 87 ie
Grant Laborers Window Washer, Cleaner $47.88] 7B M 8 View
Grant  |Laborers - Underground Sewer !General Laborer & Topman $51.20] 7B 1 8Z | View
& Water )
Grant  |Laborers - Underground Sewer |Pipe Layer $51.201 7B 1M 8Z | View
& Water
Grant jLandscape Construction Landscape Laborer 547.88; 7B 1M 82 | View
Grant |Landscape Construction Landscape Operator $58.13; 7Z 45 94 | View
Grant |Landscape Maintenance Groundskeeper $15.74 1 Yiew
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Grant |(Lathers Journey Level $53.36/| 7ZE 4% 8N | View
Grant  |Marble Setters Journey Level $55.44] 5A 1M View
Grant  Metal Fabrigation {(In Shop) Fitter $15.74 1 View
Grant  iMetal Fabrication (In Shop) Painter $15.74 1 View
Grant  iMetal Fabrication {In Shop) Welder $15.74 1 View
Grant  |[Millwright Journey Level $73.35) 5A 1B View
Grant  [Modular Buildings Journey Level $15.74 1 i
Grant |Painters Commercial Painter $43.011 67 1w View
Grant |Painters Industriat Painter $50.32| 61 1w 9D | View
Grant  |[Pile Driver Journey Level §57.36f ZE 4X 8N | View
Grant  |Plasterers Journey Level $53.51] 7K N View
Grant  |Playground & Park Equipment {Journey Level $15.74 1 View
Instatlers
Grant  Plumbers & Pipefitters Journey Level $88.411 6Z 10 View
Grant  {Power Equipment Operators A-frame Truck (2 Or More $57.96] 71 45 9A | View
Drums)
Grant Power Equipment Operators A-frame Truck (single Drum) $57.30] 72 45 94 | View
Grant  |Power Equipment Operators All Tower Cranes $62.25! 71 48 94 | View
Grant |Power Equipment Operators Asphalt Plant Operator $58.611 72 45 94 iew
Grant  |Power Equipment Operators Assistant Plant Operator, $57.301 71 45 9A | View
Fireman Or Pugmixer (asphalt)
Grant  |Power Equipment Qperators Assistant Refrigeration Plant & $57.961 7Z 48 9A | View
Chiller Operator (over 1000
Ton)
iGrant  [Power Equipment Operators Assistant Refrigeration Plant $57.30f 7% 45 9A | View
(under 1000 Ton)
Grant  {Power Equipment Operators Automatic Subgrader (ditches | $58.611 7Z 45 9A | View
& Trimmers)
Grant  [Power Equipment Operators Backfillers (cleveland & $57.96 7z 45 9A | View
Similar)
Grant  |Power Equipment Operators Backhoe & Hoe Ram (under $58.31 7z 45 9A | View
3/4Yd.)
Grant  :Power Equipment Operators Backhoe {45,000 Gw & Under} | $58.31 7Z 45 9A | View
Grant  |Power Equipment Operators Backhoe (45,000 Gw To $58.61] 7% 45 9A | View
110,000 Gw)
Grant {Power Equipment Operators Backhoe (over 110,000 Gw) $58.901 71 45 9A | View
Grant  {Power Equipment Operators Backhoes & Hoe Ram (3 Yds & | $58.90] 7Z 45 SA | View
Over)
Grant  [Power Equipment Operators Backhoes & Hoe Ram (3/4 Yd. | $58.61 iz 45 9A | View
To 3 Yd.)
Grant |Power Equipment Operators Bagley Or Stationary Scraper | $57.30f 7Z 45 9A | View
Grant  {Power Equipment QOperators Batch & Wet Mix Operator §58.61, 71 45 9A | View
(multiple Units, 2 & Incl. 4)
Grant |Power Equipment Operators Batch Plant & Wet Mix $57.96] 71 45 94 | View
Operator, Singte Unit
(concrete)
Grant {Power Equipment Operators Batch Plant {over 4 Units) $58.61 77 45 9A | View
Grant {Power Equipment Operators Belt Finishing Machine $57.30) 7L 45 9A | View
Grant (Power Equipment Qperators Belt Loader (kocal Or Similar} | $57.96| 7Z 45 94 | View




Systems (c.a.d.)

Grant  {Power Equipment Operators Belt-crete Conveyors With $57.96] 1IZ 45 %A | Yiew
Power Pack Or Similar b
Grant |Power Equipment Operators Bending Machine $57.96; 7Z 45 9A | View
Grant  |Power Equipment Operators Bit Grinders $56.96] 71 45 9A | View
Grant  |Power Equipment Gperators Blade (finish & Bluetop), $58.90 7Z 45 %A | View
Automatic, Cmi, Abc, Finish
Athey & Huber & Similar When
Used As Automatic
Grant  {Power Equipment Operators Blade Operator (motor Patrol | $58.61] 7Z 45 9A ! View
& Attachments)
Grant  iPower Equinment Operators Blower Operator (cement) $57.30! 71 45 9A | View
Grant [Power Equipment Operators Boat Operator $56.96 7z 45 9A | View
Grant  (Power Equipment Operators Bob Cat (skid Steer) $57.96; 7L 45 9, Yiew
Grant  |Power Equipment Operators Bolt Threading Machine $56.96{ 7Z 48 9A | Vie
Grant  {Power Equipment Operators Boom Cats (side) $58.61 7Z 48 9A | Vie
Grant  |Power Equipment Operators Boring Machine (earth) $57.96 71 45 94 | View
Grant  |Power Equipment Operators Boring Machine (Rock Under 8 § $57.96] 71 45 9A | View
inch Bit - Quarry Master, Joy
Or Similar)
Grant  {Power Equipment Operators Bump Cutter (wayne, Saginau | $57.96] 72 45 94 | View
Or Similar)
Grant  |Power Equipment Operators Cableway Controller $h8.611 7L 45 9A iew
{dispatcher)
Grant  [Power Equipment Onerators Cableway Operators $58.90! 7Z 45 9A | View
Grant  |Power Equipment Operators Canal Lining Machine $57.96! 71 45 9A | View
{concrete)
Grant  |Power Equipment Qperators Carrydeck & Boom Truck $58.31 7z 45 %A | Vie
{under 25 Tons)
Grant  {Power Equipment Operators Cement Hog $57.300 71 45 9A | View
Grant |Power Equipment Operators Chipper (without Crane) $57.96| 7Z 45 %A | Vie
Cleaning & Doping Machine
(pipeline)
Grant  {Power Equipment Operators Clamshell, Dragline $60.63 7z 45 9A | View
Grant  |Power Equipment Operators Compactor (self-propeiled $58.61 71 45 9A | Yiew
N With Blade)
Grant  iPower Equipment Operators Compressor (2000 Cfm Or §57.30f 71 45 9A | View
Over, 2 Or More, Gas Diesel Or
Electric Power)
Grant {Power Equipment Qperators Compressors (under 2000 Cfm, | $56.96] 7Z 45 9A | View
Gas, Diesel Or Electric Power)
Grant |Power Equipment Operators Concrete Cleaning / $58.90; 7Z 45 9A | Vie
Decontamination Machine
Operator
Grant {Power Equipment Operators Cancrete Pump Boon Truck $58.61 iz 45 9A | View
Grant  {Power Eguipment Operators Concrete Pumps (squeeze- $58.13| 72 45 %A | Vie
crete, Flow-crete, Whitman &
Similar)
Grant  [Power Equipment Operators Concrete Saw (multiple Cut) $57.30 71 45 9A | Vie
Grant  [Power Eguipment Qperators Concrete Slip Form Paver $58.61 7z 45 9A | View
Grant |Power Equipment Operators Conveyar Aggregate Delivery $58.61 Iz 45 9A | Vie




{euclid, Barber Green &

Grant Power Equipment Operators Crane Oller & Cable Tender, $56.96] 71 45 94 | View
Mucking Machine
Grant  |Power Equipment Operators Crane Oiler - Driver (cdl $57.30; 7Z 45 94 | View
Required)
Grant  |Power Equipment Operators Cranes (100 to 299 Tons) All $61.491 71 45 9A | View
Attachments
Grant  {Power Equipment Operators Cranes {25 Tons & Under), Al | §58.31] 7Z 45 94 | View
Attachments Incl. Clamshell,
Dragline
Grant  (Power Equipment Operators Cranes (25 Tons To And $58.61F 7L 45 9A | View
Including 44 Tons), All
Attachments Incl. Clamshell,
Dragline
Grant  |Power Equipment Operators Cranes (300 Tons and Over) All | $62.25{ 7Z 45 9A | View
Attachments
Grant  {Power Equipment Operators Cranes (45 Tons To 55 Tons), 558.90f 7Z 45 9A | View
All Attachments Incl,
Clamshell And Dragline
Grant  [Power Equipment Operators Cranes (56 to 99 tons) and $60.63] 7% 45 9A | View
overhead, rail and Quick
Tower. All attachment incl.
Clamshell, Dragline
Grant  {Power Equipment Qperators Crusher Feeder $56.96] 77 45 9A | View
Grant  |Power Equipment Operators Crusher, Grizzle & Screening $58.611 7% 45 9A | View
Plant Operator
Grant  {Power Equipment Operators Curb Extruder (asphalt Or $58.131 7L 45 94 | View
Concrete)
Grant  |Power Equipment Operators Deck Engineer §57.96] 71 45 9A | View
Grant  [Power Equipment Operators Deck Hand $56.96) 71 45 9A | View
Grant  iPower Equipment Operators Derricks & Stifflegs (65 Tons & | $58.90{ 7Z 45 9A e
Over}
Grant  {Power Equipment Operators Derricks & Stifflegs (under 65 | $58.31 7L 45 9A | View
Tons)
Grant  {Power Equipment Operators Distributor Leverman $57.30 7Z 45 94 | View
Grant  [Power Equipment Operators Ditch Witch Or Similar $57.30] 7Z 45 94 jew
Grant  |Power Equipment Operators Dope Pots {power Agitated $57.300 7L 45 94 | View
Grant  {Power Equipment Operators Dozer / Tractor (up To D-6 Or | $57.96] 71 45 9 View
Equivalent) And Traxcavator
Grant  |Power Equipment Operators Dozer / Tractors (d-6 & $58.611 7% 45 9A | View
Equivalent & Over)
Grant  |Power Equipment Operators Dozer, 834 R/t & Similar $58.61 7z 45 9A | View
Grant  {Power Equipment Operators Drili Doctor $58.61 7Z 45 9A | Yiew
Grant  {Power Equipment Cperators Drilter Licensed $60.637 7Z 45 9A | View
Grant  |Power Equipment Qperators Drillers Helper $56.96] 7L 45 9A | View
Grant  {Power Equipment Operators Drilling Equipment (8 inch Bit | $58.31 7L 45 9A | View
& Over - Robbins, Reverse
Circulation & Similar)
Grant  |Power Equipment Operators Drills (churn, Core, Calyx Or $58.13 7Z 45 9A | View
biamond)
Grant  |Power Equipment Operators Elevating Belt (holland Type) | $58.90) 7% 45 9A | View
Grant  [Power Equipment Operators Elevating Belt-type Loader $57.96) 71 45 9A | View




Similar)

Maintenance Technician

Grant  |Power Equipment Operators Elevating Grader-type Loader | $57.96] 7 45 9A | View
{dumor, Adams Or Similar)

Grant  |Power Equipment Operators Elevator Hoisting Materials $57.30) 71 45 9A | View

Grant  |Power Equipment Operators Equipment Serviceman, $58.13} 71 45 9A | View
Greaser & Oiler

Grant  |Power Equipment Operators Fireman & Heater Tender $56.96] 71 45 94 | View

Grant  {Power Equipment Operators Fork Lift Or Lumber Stacker, $57.30] 71 45 9A | View
Hydra-life & Similar

Grant  iPower Equipment Operators Generator Plant Engineers $57.96; 71 45 9A | View
(diesel Or Electric)

Grant |Power Equipment Operators Gin Trucks (pipeline) $57.30y 7Z 45 94 | View

Grant  |Power Equipment Operators Grade Checker $58.311 7Z 45 9A | View

Grant |Power Equipment Operators Gunite Combination Mixer & $57.96; 7Z 48 9A | View
Compressor

Grant |Power Equipment Operators H.d. Mechanic $58.901 72 45 94A | View

Grant  [Power Equipment Onerators H.d. Welder $58.901 7Z 45 9A few

Grant  |Power Equipment Operators Heavy Equipment Robotics $58.90] 71 45 24 | View
Operator

Grant  iPower Equipment Operators Helicopter Pilot 560.63] 71 45 94 | View

Grant  |Power Equipment Operators Helper, Mechanic Or Welder, $56.96; 71 45 9A | View
H.D

Grant  |Power Equipment Operators Hoe Ram $58.31] 71 45 9A | View

Grant  |Power Equipment Operators Hoist (2 Or More Drums Or $58.13; 71 45 A | View
Tower Hoist)

Grant  |Power Equipment Operators Hoist, Single Drum $57.30] 71 45 9A | View

Grant  {Power Equipment Operators Hydraulic Platform Trailers $58.90; 7Z 45 9A | View
{goldhofer, Shaurerly And
Similar)

Grant  {Power Equipment Operatots Hydro-seeder, Mulcher, $56.96;1 71 45 9A | View
Nozzleman

Grant  {Power Equipment Operators Lime Batch Tank Operator $58.61 ZZ 45 9A | View
{recycle Train)

Grant  {Power Equipment Operators Lime Brain Operator (recycle | 5$58.61 7z 45 9A | View
Train)

Grant  {Power Equipment Operators Loader (360 Degrees Revolving | $58.90f 7Z 45 9A | View
Koehring Scooper Or Similar)

Grant  ;Power Equipment Operators Loader Operator (front-end & | $58.61 7L 48 94 | View
Overhead, 4 Yds. incl. 8 Yds.)

Grant |Power Equipment Operators loaders (bucket Elevators And | $57.30! 7Z 45 9A | View
Conveyors)

Grant  |Power Equipment Operators Loaders {overhead & Front- $58.90; 71 45 9A | View

' end, Over 8 Yds.)

Grant  |Power Equipment Operators Loaders (overhead & Front- $58.131 72 45 9A iew
end, Under 4 Yds.. R/t)

Grant Power Equipment Operators Loaders {overhead And Front- | $60.63! 72 45 9A | View
end, 10 Yds. & Over)

Grant  |{Power Equipment Operators Locomative Engineer $57.96, 71 45 9A | View

Grant {Power Equipment Operators Longitudinal Float $57.30] 72 45 2A | View

Grant |Power Equipment Operators Master Environmental $58.90f 7Z 45 94 ew,




Grant  {Power Equipment Operators Mixer (portable - Concrete) §57.30] 7L 45 9A  View
Grant  [Power Equipment Operators Mixermobile §57.96! 71 45 94 | View
Grant  [Power Equipment Operators Mobile Crusher Operator $58.611 7L 45 94 | View
(recycle Train)
Grant  |Power Equipment Operators Mucking Machine 857,961 71 45 9A | View
Grant  {Power Equipment Operators Multiple Dozer Units With $58.617 7 45 9A | View
Single Blade
Grant  |Power Equipment Operators Pavement Breaker, Hydra- §57.30; 7% 45 94 | Yiew
hammer & Similar
Grant |Power Equipment Operators Paving (dual Drum) $58.31} 7Z 45 9A | View
Grant  |Power Equipment Operators Paving Machine (asphalt And 558.61]1 7% 45 94 | View
' Concrete)
Grant  |Power Equipment Operators Piledriving Engineers $58.31 7z 45 9A | View
Grant  |Power Equipment Operators Plant Qiler $56.96| 7Z 45 9 View
Grant  {Power Equipment Operators Posthole Auger Or Punch $57.96| 71 45 9A | View
Grant  Power Equipment Qperators Power Broom $57.30; 7Z 45 9A | View
Grant [Power Equipment Operators Pump {grout Or Jet) §57.96{ 7L 45 9A | View
Grant  |Power Equipment Operators Pumpman $56.96] 7Z 45 9A | View
Grant  |Power Equipment Operators Quad-track Or Similar $58.61] 7% 45 9A | View
Equipment
Grant  |Power Equipment Operators Railroad Ballast Regulation $57.30; 7% 45 9A | View
Operator (self-propelled)
Grant  |Power Equipment Operators Railroad Power Tamper $57.30] 7Z 45 gA iew
Operator (self-propelled)
Grant  {Power Equipment Operators Railroad Tamper Jack Operator] $57.30] 71 45 94 | View
(self-propelled)
Grant  {Power Equipment Operators Railroad Track Liner Operator | $58.31] 71 45 9A | View
(self-propelled)
Grant  [Power Equipment Qperators Refrigeration Plant Engineer $58.31, 71 45 9A | View
(1000 Tons & Over)
Grant  Power Equipment Operators Refrigeration Plant Engineer $58.13] 71 45 9A | View
{under 1000 Ton)
Grant  [Power Equipment Operators Rollerman (finishing Asphalt $58.61f 7Z 45 9A | View
Pavement)
Grant  [Power Equipment Operators Rollers, All Types On Subgrade, | $56.96] 7Z 45 94 | View
Including Seal And Chip
Coating (farm Type, Case,
John Deere And Similar,or
Compacting Vibrator), Except
When Pulled B
Grant {Power Equipment Operators Roto Mill (pavement Grinder) | $58.61F 7Z 45 9A | View
Grant :Power Equipment Operators Rotomill Groundsman $58.13 77 45 9A | View
Grant  [Power Equipment Operators Rubber-tired Scrapers $58.90; 7Z 45 9A | View
(multiple Engine With Three
Or More Scrapers)
Grant |Power Equipment Operators Rubber-tired Skidders (r/t $58.131 72 45 94 | View
With Or Without Attachments)
Grant {Power Equipment Operators Scrapers, All, Rubber-tired $58.61 7z 45 9A | View
Grant  1Power Equipment Operators Screed Operator $58.61 7z 45 9A | View
Grant |Power Equipment Operators Shovels (3 Yds. & Qver) $58.90; 72 45 9A | View
Grant iPower Equipment Operators Shovels {under 3 Yds.) $58.61; 71 45 9A | View




Grant

Power Equipment Operators Signalman {whirleys, Highline, | $58.31] 71 45 94 | View
‘ Hammerheads Or Similar)
Grant  |Power Equipment Operators Soil Stabilizer (p & H Or $57.96| 71 45 9A | View
Similar)
Grant  Power Equipment Operators Spray Curing Machine $57.30| 74 45 9A | View
{concrete)
Grant  |Power Equipment Operators Spreader Box (self-propelled) | $57.30] 7Z 45 9A | View
Grant  |Power Equipment Operators Spreader Machine $57.96! 71 45 94 | View
Grant  Power Equipment Operators Steam Cleaner $56.96 77 45 94 | View
Grant  {Power Equipment Qperators Straddle Buggy (ross & Similar | $57.30f 7Z 45 9A | View
On Construction Job Only)
Grant  iPower Equipment Operators Surface Heater & Planer $58.13) 7Z 45 94 | View
Machine
Grant  {Power Equipment Qperators Tractor (farm Type R/t With $57.30) 71 45 9A | View
Attachments, Except Backhoe)
Grant  |Power Equipment Operators Traverse Finish Machine $57.96! 71 45 9A | View
Grant |Power Equipment Operators Trenching Machines (7 Ft. $58.61 77 45 9A | View
Depth & Over)
Grant  |Power Equipment Operators Trenching Machines (under 7 $58.13, 7Z 45 9A | View
Ft. Depth Capacity)
Grant  |Power Equipment Operators Tug Boat Operator $58.61 7z 45 9A | View
Grant  |Power Eguipment Operators Tugger Operator $57.30; 72 45 94 | View
Grant  Power Equipment Operators Turnhead (with Re-screening) | $58.13] 72 45 9 View
Grant  Power Equipment Operators Turnhead Operator §$57.96: 71 45 9A | View
Grant  [Power Equipment Qperators Ultra High Pressure Wateriet | $58,90; 7Z 45 9A e
Cutting Tool System Operator,
: (30,000 Psi)
Grant  jPower Equipment Operators Vactor Guzzler, Super Sucker $58.61 77 A5 9A | Vie
Grant  {Power Equipment Operators Vacuum Blasting Machine $58.90{ 7Z 45 9A | Vie
Operator
Grant |Power Equipment Operators Vacuum Drill (reverse $58.131 7Z 45 9A | View
Circulation Drill Under 8 Inch
Bit)
Grant |Power Equipment Qperators Welding Machineg $56.961 7L 45 94 | Yiew
Grant  Power Equipment Operators Whirleys & Hammerheads, All | $58.90] 7Z 45 94 | View
Grant  |Power Equipment Operators- A-frame Truck (2 Or More $57.96) 77 45 9A | Vie
Underground Sewer & Water Drums)
Grant  [Power Equipment Operators- A-frame Truck (single Drum) $57.30| 7L 45 9A ie
Underground Sewer & Water
Grant |Power Equipment Operators-  |All Tower Cranes $62.25, 7L 45 9A | View
Underground Sewer & Water
Grant {Power Equipment Operators- Asphalt Plant Operator $58.61 7z 45 9A | View
Underground Sewer & Water
Grant  {Power Equipment Operators- | Assistant Plant Operator, $57.30{ 7Z 45 9A | View
Underground Sewer & Water Fireman Or Pugmixer (asphalt)
Grant  {Power Equipment Operators-  |Assistant Refrigeration Plant & | $57.96] 72 48 94 | View
Underground Sewer & Water Chiller Operator (over 1000
_ Ton)
Grant  |Power Equipment Operators- Assistant Refrigeration Plant §57.30f 71 45 9A | Vie
Underground Sewer & Water {under 1000 Ton)
Grant  |Power Equipment Operators- Automatic Subgrader (ditches | $58.61 7z 45 9A | View




Underground Sewer & Water

Underground Sewer & Water & Trimmers)

Grant  |Power Equipment Operatars-  |Backfillers {cleveland & §57.96 9A | View
Underground Sewer & Water Similar)

Grant  |Power Equipment Operators-  |Backhoe & Hoe Ram (under $58.31 9A | View
Underground Sewer & Water 3/4Yd.)

Grant  |Power Equipment Operators-  |Backhoe (45,000 Gw & Under) | $58.31 94 | View
Underground Sewer & Water

Grant  |Power Equipment Operators- Backhoe (45,000 Gw To $58.61 9A | View
Underaround Sewer & Water 110,000 Gw)

Grant Power Equipment Operators-  |Backhoe (over 110,000 Gw) $58.90 View
Underground Sewer & Water

Grant  {Power Equipment Operators- Backhoes & Hoe Ram (3 Yds & | $58.90 Yiew
Underground Sewer & Water Over)

Grant  |[Power Equipment Operators- Backhoes & Hoe Ram {3/4 Yd. | $58.61 View
Underground Sewer & Water To 3Yd.)

Grant  |Power Equipment Operators-  iBagley Or Stationary Scraper | $57.30 Yiew
Underground Sewer & Water

Grant jPower Equipment Operators- Batch & Wet Mix Operator $58.61 View
Underground Sewer & Water {multipte Units, 2 & Incl. 4)

Grant [Power Equipment Operators- Batch Plant & Wet Mix $57.96 Yiew
Underground Sewer & Water Operator, Single Unit

. (concrete)

Grant  Power Equipment Operators:  {Batch Plant (over 4 Units) $58.61 View
Underground Sewer & Water

Grant  |Power Equipment Operators- Belt Finishing Machine $57.30 View
Underground Sewer & Water

Grant  |Power fguipment Operators- Belt Loader {kocal Or Similar) | $57.96 View

: Underground Sewer & Water

Grant  {Power Equipment Qperators- Belt-crete Conveyors With $57.96 View
LUnderground Sewer & Water Power Pack Or Similar

Grant  |Power Equipment Operators-  |Bending Machine $57.96 View
Underground Sewer & Water

Grant  jPower Equipment Operators- Bit Grinders $56.96 View
Underground Sewer & Water

Grant  {Power Equipment Operators-  |Blade {finish & Bluetop), $58.90 View
Underground Sewer & Water Automatic, Cmi, Abc, Finish

Athey & Huber & Similar When
Used As Automatic

Grant Power Equipment Operators- Blade Operator {motor Patrol | $58.61 9A | View
Underground Sewer & Water & Attachments)

Grant  |Power Equipment Qperators- Blower Operator (cement) $57.30 94 | View
Underaround Sewer & Water

Grant  [Power Equipment Operators- Boat Operator $56.96 9A | Yiew
Underground Sewer & Water

Grant  |Power Equipment Operators- Bab Cat (skid Steer) $57.96 94 | View
Underground Sewer & Water

Grant  iPower Equipment Qperators- Bolt Threading Machine $56.96 94 | View
Underground Sewer & Water

Grant  Power Equipment Operators-  |Boom Cats (side) $58.61 94 | View
Underground Sewer & Water

Grant  |Power Equipment Operators- Boring Machine (earth) $57.96 9A | View




Attachments Incl. Clamsheld,
Dragline

Grant  jPower Equipment Operators-  {Boring Machine (Rock Under 8 | $57.96] 7Z 45 94 | View
Underground Sewer & Water inch Bit - Quarry Master, Joy
Or Similar)
Grant  {Power Equipment Qperators- Bump Cutter (wayne, Saginau | $57.96{ 71 45 94 | View
Underground Sewer & Water Or Similar)
Grant  [Power Equipment Operators-  {Cableway Controller 558.61 7L 45 9A | View
Underground Sewer & Water (dispatcher)
Grant  |Power Equipment Operators-  {Cableway Operators $58.90( 71 45 9A | View
Underground Sewer & Water
Grant  |Power Equipment Operators-  {Canal Lining Machine $57.96| 71 45 94 | View
Underground Sewer & Water (concrete)
Grant  [Power Equipment Operators- Carrydeck & Boom Truck $58.31, 72 45 94 | View
Underground Sewer & Water (under 25 Tons)
Grant  jPower Equipment Operators- Cement Hog $57.30f 72 45 9A | View
Underground Sewer & Water
Grant  {Power Equipment Qperators- Chipper (without Crane) $57.96] 71 45 94 | View
Underground Sewer & Water Cleaning & Poping Machine
(pipeline)
Grant  [Power Equipment Operators-  |Clamshell, Dragline $60.63] 7Z 45 9A | View
Underground Sewer & Water
Grant  |Power Equipment Operators-  |Compactor (self-propelled $58.61 72 45 94 | View
Underground Sewer & Water With Blade)
Grant |Power Equipment Operators-  |Compressor (2000 Cfm Or $57.30f ZZ 45 94 | View
Underground Sewer & Water Over, 2 Or More, Gas Diesel Or '
Electric Power)
Grant  |Power Equipment Operators- Compressors (under 2000 Cfm, | $56.96] 72 45 94 | View
Underground Sewer & Water Gas, Diesel Or Electric Power)
Grant Power Equipment Operators- | Concrete Cleaning / $58.90, 72 45 A | View
Underground Sewer & Water Decontamination Machine
Operator
Grant {Power Equipment Operators- Concrete Pump Boon Truck $58.61 7z 48 24 | View
Underground Sewer & Water
Grant  {Power Equipment Operators- Concrete Pumps (squeeze- $58.13] 7L 45 94 ; View
Underground Sewer & Water crete, Flow-crete, Whitman &
Similar)
Grant Power Equipment Operators:  |Concrete Saw (multiple Cut) | $57.30; 72 4 9A | View
Underground Sewer & Water
Grant :Power Equipment Operators-  {Concrete Slip Form Paver $58.61] 7Z 45 94 | View
Underground Sewer £ Water
Grant |Power Equipment Operators- Conveyor Aggregate Delivery | $58.61F 7% 45 9A | View
Underground Sewer & Water Systems (c.a.d.)
Grant {Power Equipment Operators- Crane Oiler & Cable Tender, $56.96] 7Z 45 9A | View
Underground Sewer & Water Mucking Machine
Grant {Power Equipment Operators- Crane Otler - Driver (cdl $57.30i 7Z 45 9A | Yiew
Underground Sewer & Water Required)
Grant [Power Eguipment Operators- Cranes (100 to 299 Tons) All $61.491 71 45 9A | View
Linderground Sewer & Water Attachments
Grant |Power Equipment Operators- Cranes (25 Tons & Under), All | $58.311 7Z 45 9A | View
Underground Sewer & Water Attachments Incl. Clamshell,
Dragline
Grant  {Power Equipment Operators-  {Cranes (25 Tons To And $58.611 7Z 45 94 1 View
Underground Sewer & Water Including 44 Tons), All




Grant  {Power Equipment Qperators- Cranes (300 Tons and Over) All | $62.25] 7Z 45 94 | View
Underground Sewer & Water Attachments
Grant  {Power Equipment Operators- Cranes (45 Tons To 55 Tons), $58.90; 72 45 9A | View
Underground Sewer & Water All Attachments Incl.
Clamshell And Dragline
Grant  Power Equipment Operators-  !Cranes (56 to 99 tons) and 560.637 7% 45 9A | View
Underground Sewer & Water overhead, rail and Quick
Tower. Atl attachment incl.
Clamshell, Dragline
Grant  |Power Equipment Operators- Crusher Feeder $56.96f 77 45 9A | View
Underground Sewer & Water
Grant  |Power Equipment Qperators-  |Crusher, Grizzle & Screening §58.61; 7% 45 94 | View
Underground Sewer & Water Piant Operator
Grant |Power Equipment Operators- Curb Extruder (asphalt Or $58.131 7Z 45 9A | View
Underground Sewer & Water Concrete)
Grant  Power Equipment Operators- Deck Engineer $57.961 72 45 9A | View
Underground Sewer & Water
Grant  |Power Equipment Operators- | Deck Hand $56.96] 7Z 45 9A | View
Underground Sewer & Water
Grant  jPower Equipment Operators- Derricks & Stifflegs (65 Tons & | $58.90| 7% 45 9A | Yiew
Underground Sewer & Water Over)
Grant |Power Equipment Operators- Derricks & Stifflegs (under 65 | $58.31 ZZ 45 9A | View
Underground Sewer & Water Tons)
Grant  |Power Equipment Operators- Distributor Leverman §57.30 71 45 A | View
Underground Sewer & Water
Grant  {Power Equipment Operators- Ditch Witch Or Similar $57.300 72 45 9A | View
Underground Sewer § Water
Grant  |Power Equipment Operators- | Dope Pots {power Agitated $57.30{ 7Z 45 94 | View
Underground Sewer B Water
Grant  Power Equipment Operators- Dozer / Tractor (up To D-6 Or | $57.96] 7Z 45 9A | View
Underground Sewer & Water Equivalent) And Traxcavator
Grant  |Power Equinment Operators- Dozer / Tractors (d-6 & $58.611 7Z 45 9A | View
Underground Sewer & Water Equivalent & Over)
Grant {Power Equipment Operators- Dozer, 834 R/t & Similar $58.61) 72 45 9A | View
Underground Sewer & Water
Grant {Power Equipment Operators- Drill Doctor $58.61f 71 45 3A | View
Underground Sewer & Water
Grant |Power Equipment Operators- Driller Licensed $60.631 71 45 94 | View
Underground Sewer & Water
Grant {Power Equinpment Operators- Drillers Helper $56.96 72 45 9A | View
Underground Sewer & Water
Grant  |Power Equipment Qperators- Drilling Equipment (8 inch Bit | $58.31] 7Z 45 9A | View
Underground Sewer & Water & Over - Robbins, Reverse
Circulation & Simitar)
Grant Power Equipment Operators- britls {churn, Core, Calyx Or $58.13] 7% 45 9A iew
Underground Sewer & Water Piamond)
Grant  |Power Equipment Operators- Elevating Belt (holland Type) | $58.90] 72 45 94 | View
Underground Sewer & Water
Grant  {Power Equipment Operators- Elevating Belt-type Loader $57.96] 7L 45 94 | Vie
Underground Sewer & Water {euclid, Barber Green &
Similar)
Grant  |Power Equipment Operators:  Elevating Grader-type Loader | $57.96| 7Z 45 9A | Yiew

Underground Sewer & Water

{dumor, Adams Or Similar)




Underground Sewer & Water

Grant  [Power Equipment Operators- Elevator Holsting Materials $57.30{ 7% 45 9A | View
: Underground Sewer & Water

Grant  |Power Equipment Operators- Equipment Serviceman, $58.13y 7% 45 94 | View
Underground Sewer & Water Greaser & Qiler

Grant  |Power Equipment Operators-  |Fireman & Heater Tender $56.96] 7Z 45 9A | View
Underground Sewer & Water :

Grant  |Power Equipment Operators- Fork Lift Or Lumber Stacker, $57.30; 7% 45 9A | View
Underground Sewer & Water Hydra-life & Similar

Grant  {Power Equipment Operators-  {Generator Plant Engineers §857.96] 71 45 9A | View
Underground Sewer & Water (diesel Or Electric)

Grant  [Power Equipment Operators- Gin Trucks (pipeline) $57.30f 71 45 9A | View
‘Underground Sewer & Water

Grant  [Power Equipment Operators-  |Grade Checker $58.31 7z 45 9A 1 View
Underground Sewer & Water

Grant Power Equipment Operators-  |Gunite Combination Mixer & §57.96f 71 45 94 | Yiew
Underground Sewer & Water Compressor

Grant  |Power Equipment Operators- H.d. Mechanic $58,90; 71 45 9A | View
Underground Sewer & Water

Grant !Power Equipment Operators-  H.d. Welder $58.90f 7Z 45 9A | View
Underground Sewer & Water

Grant |Power Equipment Operators- Heavy Equipment Robotics $58.90; 7Z 45 9A | View
Underground Sewer & Water Operator

Grant  {Power Equipment Operators-  |Helicopter Pilot $60.63] 71 45 9A | View
Underground Sewer & Water

Grant |Power Equipment Operators- Helper, Mechanic Or Welder, $66.96; 77 45 94 | View
Underground Sewer & Water H.D

Grant  {Power Equipment Qperators-  |{Hoe Ram $58.31f 7Z 45 94 | View
Underground Sewer & Water

Grant  [Power Equipment Operators-  {Hoist (2 Or More Drums Or §58.13] 71 45 9A | View
Underground Sewer & Water Tower Hoist)

Grant  [Power Equipment Operators-  {Hoist, Single Drum $57.30] 71 45 9A | View
Underground Sewer & Water

Grant {Power Equipment Operators- Hydraulic Platform Trailers $58.90; 7Z 45 9A | View
Underground Sewer & Water (gaoldhofer, Shaurerly And

Similar)

Grant  Power Equipment Operators-  |Hydro-seeder, Mulcher, $56.96, 71 45 9A | View
Underground Sewer & Water Nozzleman

Grant  Power Equipment Operators- Lime Batch Tank Operator $58.61 77 45 9A | View
Underground Sewer & Water (recycle Train)

Grant |Power Equipment Operators- Lime Brain Operator (recycle | $58.61 7z 45 9A | View
Underground Sewer & Water Train)

Grant  [Power Equipment Operators- Loader (360 Degrees Revolving | $58,90] 77 45 9A | View
Underground Sewer § Water Koehring Scooper Or Similar)

Grant  |Power Equipment Operators- Loader Operator (front-end & | $58.61, 7Z A4S 9A | View
Underground Sewer & Water Overhead, 4 Yds. Incl, 8 Yds.)

Grant  {Power Equipment Operators- Loaders (bucket Elevators And | $57.30] 71 45 9A | View
Underground Sewer & Water Conveyors)

Grant  {Power Equipment Qperators- Loaders (overhead & Front- $58.90; 7Z 45 94 | View
Underground Sewer & Water end, Over 8 Yds.)

Grant |Power Equipment Operators- Loaders {overhead & Front- $68.131 72 45 9A | View
Underground Sewer & Water end, Under 4 Yds.. R/t)

Grant {Power Equipment Operators- Lecomotive Engineer $57.96 77 45 9A | View




Grant  {Power Equipment Operators- Longitudinal Float $57.301 7Z 45 9A | View
Underground Sewer & Water

Grant  |Power Equipment Operators-  iMaster Environmental $58.90] 71 45 94 | View
Underground Sewer & Water Maintenance Technician

Grant  |Power Equipment Operators-  {Mixer (portable - Concrete) §57.30{ 71 45 9A | View
Underground Sewer & Water

Grant  |Power Equipment Operators-  {Mixermobile $57.96] 7L 45 94 | View
Underground Sewer & Water

Grant  |Power Equipment Operators- Mobile Crusher Operator $58.61 7Z 45 9A | View
Underground Sewer & Water {recycle Train)

Grant  |Power Equipment Operators-  |{Mucking Machine §57.96, 71 45 9A | Yiew
Underground Sewer & Water

Grant  jPower Equipment Operators-  [Multiple Dozer Units With $58.61| 71 45 9A | View
Underground Sewer & Water Single Blade

Grant  |Power Equipment Operators-  |Pavement Breaker, Hydra- $57.30| 7Z 45 9A | View
Underground Sewer hammer & Similar

Grant  jPower Equipment Operators- Paving (dual Drum) $58.31, 7L 45 9A | View
Underground Sewer & Water

Grant  jPower Equipment Qperators- Paving Machine (asphalt And $58.61f 71 45 94 | View
Underground Sewer & Water Concrete)

Grant  [Power Equipment Operators- Piledriving Engineers $58.310 71 45 94 | View
Underground Sewer & Water

Grant  |{Power Equipment Operators- | Plant Oiler $56.96| 7% 45 9A | View
Underground Sewer & Water _

Grant  [Power Equipment Operators- Posthole Auger Or Punch $57.96, 71 45 9A | View
Underground Sewer & Water

Grant  |Power Equipment Operators- Power Broom §57.30f 7Z 45 9A | View
Underground Sewer & Water

Grant  |Power Equipment Operators- Pump (grout Or Jet) $57.96] 7L 45 94 | View
Underground Sewer & Water

Grant  |Power Equipment Operators- Pumpman $56.96] 71 45 9A | View
Underground Sewer & Water

Grant Power Equipment Operators- Quad-track Or Similar $58.61 7Z 45 BA | Vie
Underground Sewer & Water Equipment

Grant  {Power Equipment Qperators- Railroad Battast Regulation $57.301 71 45 94 | View
Underground Sewer & Water Operator (seif-propelled)

Grant  [Power Eguipment Operators- Railroad Power Tamper $57.30) 71 45 9A | View
Underground Sewer & Water Operator (self-propelled)

Grant  [Power Equipment Operators- Railroad Tamper Jack Qperator! $57.30¢ 7Z 45 9A | View
Underground Sewer & Water (self-propelled)

Grant |Power Equipment Qperators- Railroad Track Liner Operator | $58.31 7L 45 94 | View
Underground Sewer & Water (self-propelled)

Grant |Power Equipment Operators- Refrigeration Plant Engineer $58.31 7z 45 94 | View
Underground Sewer & Water (1000 Tons & Over)

Grant |Power Equipment Operators- Refrigeration Plant Engineer $58.13; 71 45 94 | View
Underground Sewer & Water (under 1000 Ton)

Grant  |Power Equipment Operators- Rollerman (finishing Asphalt $58.61 Iz 45 S5A | View
Underground Sewer & Water Pavement)

Grant  {Power Equipment Operators- Rollers, All Types On Subgrade,| $56.96; 77 45 9A | View

Underground Sewer & Water

Including Seal And Chip
Coating (farm Type, Case,
John Deere And Similar,or




Compacting Vibrator), Except
When Pulled B

Grant

Power Equipment Operators-

Underground Sewer & Water

Rote Mill (pavement Grinder)

$58.61

b

Grant

Power Equipment Operators-
Underground Sewer & Water

Rotomill Groundsman

$58.13

E

Grant

Power Equipment Onerators-
Underground Sewer & Water

Rubber-tired Scrapers
{multiple Engine With Three
Or More Scrapers)

$58.90

Grant

Power Equipment Qperators-
Underground Sewer & Water

Rubber-tired Skidders (r/t
With Or Without Attachments)

$58.13

N

Grant

Power Equipment Operators-
Underground Sewer & Water

Scrapers, All, Rubber-tired

$58.61

I‘-d
Lt

Grant

Power Equipment Operators-
Underground Sewer & Water

Screed Operator

$58.61

N

Grant

Power Equipment Operators-
Underground Sewer & Water

Shovels (3 Yds. & Over)

558.90

N

Grant

Power Equipment Operators-
Underground Sewer & Water

Shovels (under 3 Yds.)

$58.61

|‘-l
P

Grant

Power Equipment Qperators-
Underground Sewer & Water

Signatman (whirleys, Highline,
Hammerheads Or Similar)

$58.31

5

Grant

Power Equinment Operators:
Underground Sewer & Water

Soil Stabitizer (p & H Or
Similar)

$57.96

=4

Grant

Pawer Equipment Operators-
Underground Sewer & Water

Spray Curing Machine
(concrete)

$57.30

4

Grant

Power Equipment Operators-
Underground Sewer & Water

Spreader Box (seif-propelled)

$57.30

|'O
>

Grant

Power Equipment Operators-
Underground Sewer & Water

Spreader Machine

$57.96

|~O
T

=
D

Grant

Power Equipment Operators-
Underground Sewer & Water

Steam Cleaner

$56.96

i@
k=

Grant

Power Equipment Operators-
Underground Sewer & Water

Straddie Buggy (ross & Similar
On Construction Job Only)

$57.30

I\O
b=

Grant

Power Equipment Operators-
Underground Sewer & Water

Surface Heater & Planer
Machine

$58.13

3

Grant

Power Equipment Operators-
Underground Sewer & Water

Tractor (farm Type R/t With
Attachments, Except Backhoe)

$57.30

|~O
>

Grant

Power Equipment. Operators-
Underground Sewer & Water

Traverse Finish Machine

$57.96

B

Grant

Power Equipment Operators-
Underground Sewer & Water

Trenching Machines (7 Ft.
Depth & Over)

558.61

=

Grant

Power Equipment Operators-
Underground Sewer & Water

Trenching Machines (under 7
Ft. Depth Capacity)

$58.13

]\D
=

Grant

Power Equipment Operators-
Underground Sewer & Water

Tug Boat Operator

$58.61

=

Grant

Power Equipment Operators-
Underground Sewer & Water

Tugger Operator

$57.30

B.

Grant

Power Equipment Qperators-
Underground Sewer & Water

Turnhead (with Re-screening)

$58.13

=

Grant

Power Equipment Operators-
Underground Sewer & Water

Turnhead Operator

$57.96

4

Grant

Power Equipment Operators-

Boderground Sewer & Water

Ultra High Pressure Wateriet
Cutting Toot System Operator,

$58.90




(30,000 Psi)

Grant  |Power Equipment Operators-  |Vactor Guzzier, Super Sucker $58.61 View
Underground Sewer & Water

Grant [Power Equipment Operators-  |Vacuum Blasting Machine $58.90 9A | View
Underground Sewer & Water Operator

Grant  |Power Equipment Operators-  |Vacuum Drill (reverse $58.13 9A
Underground Sewer & Water Circulation Drill Under 8 Inch

Bit}

Grant  [Power Equipment Operators- Welding Machine $56.96 9A
Underground Sewer & Water

Grant  [Power Equinment Qperators- Whirleys & Hammerheads, All | $58.90 9A
Underground Sewer & Water

Grant  |Power Line Clearance Tice Journey Level In Charge $57.22
Trimmers

Grant er Line ce Tree Spray Person $54.32
Trimmers

Grant  |Power Line Clearance Tree Tree Equipment Operator $57.22
Trimmers

Grant  |Power Line Clearance Tree Tree Trimmer $51.18
Trimmers

Grant  [Power Line Clearance Tree Tree Trimmer Groundperson $38.99 4A
Trimmers

Grant |Refrigeration & Air Conditioning | Journey Level $88.41 10
Mechanics

Grant  |Residential Brick Mason Journey Level $55.44 1M

Grant  ;Residentjal Carpenters Journey Level $35.91 1

Grant  iResidential Cement Masons Journey Level $15.74 1

Grant  {Residential Drywall Applicators {Journey Level $22.60 1

Grant  |Residential Drywall Tapers Journey Level $18.09 1

Grant  |Residential Electricians Journey Level $29.65 1

Grant  |Residential Glaziers Journey Level $17.83 1

Grant  |Residential Insulation Jaurney Level $15.74 1
Applicators

Grant  {Residential Laborers Journey Level $21.00 1

Grant  |Residential Marhle Setters Journey Level §55.44 1M

Grant  |Residential Painters Journey Level $15.74 1

Grant  |Residential Plumbers & Journey Level $24.06 1
Pipefitters

Grant  Residential Refrigeration & Air {Journey Level $24.06 1
Conditioning Mechanics

Grant  {Residential Sheet Metal Workers|Journey Level (Field or Shop) | $65.36 1B

Grant  Residential Soft Floor Layers Journey Level $29.42 1

Grant  |[Residential Sprinkler Fitters Journey Level $19.14 1
(Fire Protection)

Grant [Residential Stone Masons Journey Levet $55.44 1M

Grant  |Residential Terrazzo Workers Journey Level $15.74 1

Grant |Residential Terrazzo/Tile Journey Level $21.96 1
Finishers

Grant |Residential Tile Setters Journey Level $15.74 1

Grant  |Roofers Journey Level $44.79 iR




Installers

Grant  |Roofers Using Irritable Bituminous $46.79| 5l 1R
Materials
Grant  [Sheet Metal Workers Journey Level (Field or Shop) | $65.36] 6Z 1B
Grant  |Sign Makers & Installers Journey Level $88.45; 7F 1E
(Electrical)
Grant  |Sign Makers & Installers (Non-  |Journey Level $15.74
Electrical)
Grant  iSoft Floor Layers Journey Level $55.76/ 5A 3J
Grant  |Solar Controls For Windows Jaurney Level $15.74 1
Grant  {Sprinkler Fitters (Fire Journey Level $65.00 iR
Protection)}
Grant  {Stage Rigging Mechanics (Non  jJourney Level $15.74
Structural)
Grant  Stone Masons Journey Level $55.44! 5 1M
Grant  {Street And Parking Lot Sweeper iJourney Level $15.74 1
Workers
Grant  |Surveyors All Classifications $28.57] 0 1
Grant elecommunication Technicians {Telecom Technician Journey $51.68/ 5B 1B
Level
Grant  |Telephope Line Construction - |Cable Splicer $39.15] 54
Outside
Grant Telephone Line Construction -  {Hole Digger/Ground Person $26.2% BA B
Outside
Grant  |Telephone Line Construction - |Telephone Equipment $32.72] B5A 2B
Outside Operatar {Light)
Grant iTelephone Line Construction - |Telephone Lineperson $37.00{ 5A 2B
' Quiside
Grant  [Terrazzo Workers Journey Level 543,81 5A M
Grant  |Tile Setters Journey Level $43.811 5A M
Grant |Tile, Marble & Terrazzo Journey Level $35.93] 5A iM
Finishers
Grant  |Traffic Control Stripers Journey Level $51.90] 7A 1K
Grant  ITruck Drivers Asphalt Mix Over 20 Yards $57.60] 5D v 8M
Grant  {Truck Drivers Asphalt Mix To 20 Yards $57.40 5D 1v M
Grant  iTruck Drivers Dump Truck $57.40i 5D v 8M
Grant  |Truck Drivers Dump Truck & Trailer $57.60i 5D 1w M
Grant  {Truck Drivers Other Trucks $57.291 5D iV BM
Grant  {Truck Drivers - Ready Mix Transit Mixers 20 yards and $57.60{ 5D v 8M
under
Grant  {Truck Brivers - Ready Mix Transit Mixers over 20 yards $57.941 5D 1v BM
Grant  iWell Drillers & Irrigation Pump |Irrigation Pump Installer $15.74 1
Installers
Grant  jWell Drillers & lrrigation Pump |Oiter $15.74 1
installers
Grant  |Well Drilters & [rrigation Pump |{Well Driller $18.00 1




SUBCONTRACTOR/VENDORS LIST

Date;

Name of Contractor:

Job Name:

The above-named General Contractor represents that the following Subcontractor(s) or Vendor(s) will
provide 10% or more of the labor and/or supplies for the project above. If a new Subcontractor is used, the
General Contractor must inform the Owner (HAGC) and have them approved before the work is to be
completed.

Name:
Address:
Contact:

Phone;

Name:
Address:
Contact:

Phone:

Name:
Address:
Contact:
Phone:

Name:
Address:
Contact:
Phone:

Authorized Signature Name/ Title

Contractor will be required to certify full payment to Subcontractors, Vendors, and Employees for materials
and labor performed in connection with this project and or provide lien releases from the Subcontractors
and Suppliers.




CONTRACT #

FORM OF CONTRACT
THIS AGREEMENT MADE THIS day of ,202_
(Day) (Month) (Year)
by and between a Corporation, Partnership or Proprietorship existing

under the laws of the State of Washington hereinafter called the “Contractor,” and the Housing
Authority of Grant County, hereinafter called the “HAGC.”

WITNESSED, that the Contractor and the HAGC fo
mutually agrees as follows:

ARTICLE 1. Statement of Work: The Contractor sha

ARTICLE 1I. The Contract Price: Th

Contract, in current funds, subject to ad.

listed on above named bid
X XXX XX),

as provided in the specifications, and
xx Hundred xx Dollars and xx/100

ARTICLE TiI. Time of Completi ‘_ : all commence work after the HAGC’s
1ssuance of the 1 plete all work within the time set forth in the
contract documents ¢ is of the essence in the completion of the work.

ARTICLE act shall consist of the following components:

This instrument, together with the other documents enumerated in this ARTICLE IV, shall constitute
the “contract documents™. In the event that any provision in any component of this instrument
conflicts with any provision of any other component, the provision of the component first
enumerated in this ARTICLE IV shall govern, except as otherwise specially stated. The various
provisions in addenda shall be construed in the order of the preference of the component of the
contract documents which each modifies,

HAGC State Prevailing Contract rel




ARTICIE V. Assyrance of Compliance with Employment/Contracting Requirements: The

Contractor shall comply with the applicable state laws, adminisirative code provisions and
regulations, together with all federal Executive Orders, the Code of Federal Regulations and all
federal Acts pertaining to employment and contracting in compliance with federal and state law, and
as further outlined in the contract documents.

ARTICLE V1. Prevailing Wage Rate Compliance: By signing below contractor hereby agrees and
acknowledges receipt of current prevailing wage rates and will comply with current prevailing wage

rates as stipulated in R.C.W. 39.04.010, and the State Prevailing Residential Wage Rates for Grant
County effective 3/10/14.

ARTICLE VIIL Documentation Retention Compliance: The Contra
to this contract for a perfod of three (3) years after final payment and all d
are closed. The HAGC and its duly authorized representatives and assign
to examine, transcribe and photocopy such records upon fiv i

hall retain all records pertaining
grtaining to the contract

defend and hold harmless the HAGC,
successors and assigns from and agamst
and administrative proceedings, losses, costs o
any attorney’s fees and/or litigation e
by the HAGC on account of losses of*
person, caused by, arising out of,orc

operty or for juries to or death of any
ole or in part, directly or indirectly, by

Contractor’s employees
representatives in connect
out of Worker’s compensatio _
Disability Compey o ' ontractor and/or subcontractors or claim under
similar such laws 186 2

against all claims, ceedi tent, trademark, copyright, or franchise infringement
151 i of goods and services ordered, and to assume all
claims, suits or proceedings. Contractor’s obligation
d save harmless shall not be ellmlnated or reduced by

ey’s fees and expenses incurred by the HAGC in establishing and
s under this paragraph, whether or not suit was instituted.

Contractor shall pay att
enforcing the HAG

ARTICLE VIV. Waiver of Industrial Insurance Law: Contractor expressly waives its immunity
under Washington’s industrial insurance law, Title 51 RCW. This waiver was specifically and
mutually negotiated by the parties, as evidenced by the initials in the right margin,

initials here -

HAGC State Prevaiting Confract pg2




The Housing Authority of Grant County

By:

(Signature)

Title: Executive Director

IN WITNESS WHEREOF, the party has executed this Instrument in 1 original counterparts and
1 {(No. Of original copies) the day and year first above wrj

Subscribed and sworn to before me this
Day of , 20 :

(Date)

Contractor:

Signature:

Title:

Mailing Address:

City, S

party has executed this Instrument in 1 original counterparts and
pies) the day and year first above written.

Subscribed and swi
Day of

" 20 X (Notary)

My commission expires (Date) -

HAGC State Prevailing Contract rg3




NOTICE TO PROCEED

Contract No.,
(Contractor)

Date:
(Street Address) Project No.

Location:
(City, State, Zip Code)

Pursuant fo the terms of your contract, dated
notified to commence work there under at the start of business
completion set forth in the coniractis__ consecuti

you are hereby

,202
Please note carefully and fulfill the requi i to the submittal and
approval of Workmen's Compensation an i - liability insurance.

Sincere
HOUSING AUTHORT!
WASHINGTON
Start Date
Date
Finish Date
ACCEPTED:
Contractor Representative Date

HAGC Notice to Proceed




CONTRACT #

CONTRACTOR'S CERTIFICATE AND RELEASE

FROM :
(Name of Contractor)

TO: The Housing Authority of Grant County

CONTRACT NO. ENTERED INTO THE DAY OF

BETWEEN the Housing Authority of Grant County, HEREIN AF THE HAGC,

AND (Name of Contractor) FOR THE

PROJECT NO:

NAME:

LOCATED IN

(City and State)

1. The undersigned herch$ i and payable under the contract, duly
' 1 the undisputed balance of ZERO.

settled the following items which are claimed to be
the Contractor:

ention total

©

(ftemize claims and amounts claimed. If none, so state.

3. The undersigned further certifies that all work required under this contract including work
required under Change Orders numbered _ 0 has been performed in accordance with the
terms thereof, and that there are no claims of laborers or mechanics for unpaid wages arising
out of the performance of this contract, and that the wage rates paid by the Contractor and all
Sub-contractors were in conformity with the contract provisions relating to said wage rates.

Certificate & Release pg. 1




4. Except for the amounts stated in paragraphs 1 and 2 hereof the undersigned has received
from the HAGC all sums of money payable to the undersigned under or pursuant to the
aforementioned contract or any change or modification thereof.

CONTRACTOR'S CERTIFICATE AND RELEASE

5. That in consideration of the payment of the amount stated in paragraph 1 hereof the

undersigned does hereby release the HAGC from any and all claims arising under or by virtue
of this contract, except the amount listed in paragraph 2 hereqf: provided, however, that if
for any reason the HAGC does not pay in full the amount st
deduction shall not affect the validity of the release, b
automatically included under paragraph 2 as an amount wiiggy]
but will release upon payment thereof. The Contractor ek
of the amounts listed in paragraph 2 hereof, andsany amount wifj ay be deducted from

i day

ontracting Company)

{Signature and Title)

(Notary)

My commission expires on
(Date)

APPROVALS

(Signatures authorize HAGC to make final payment to the contractor.)

Contract Officer Date

Contract Administrator Date

Certificate & Release pg. 2




